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Request for Tender 
RFT No.: WPCA-AMRF-22-030 

RFT Title: Bundle 2 – Coordinate 
Measuring Machine (CMM) for the 

Advanced Manufacturing Research Facility 
(AMRF) 

DETAILS TABLE 

Issue Date Thursday 3 November 2022 

RFT Reference Number WPCA-AMRF-22-030 

Closing Date and Time Thursday 1 December 2022 

Briefing Tuesday 22 November 2022 4:30 to 5:00pm 

RfX Enquiry Cut Off Thursday 24 November 2022 11:59pm AEDST 

Lodgement Method NSW etendering  

Tender Validity Period 120 calendar days after the Closing Date and Time 

RFT Contact: General Queries: 
WPCA Procurement  
Attention Stephanie Gerardini 
Associate Director AMRF at 
Procurement@wpca.sydney 
eTendering system queries: 

email: nswbuy@treasury.nsw.gov.au  
phone: 1800 NSW BUY 1800 679 289 

(International + 61 2 9372 8333) 
Validity Period of Tender 
Responses 

120 days 

Contract The proposed Contract to be entered into between the Authority 
and the successful Respondent will be issued.  

Response Format Word and pdf or MS Project where relevant 

mailto:Procurement@wpca.sydney
mailto:nswbuy@finance.nsw.gov.au
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• : Conditions 

(a) Definitions 

Unless the context indicates otherwise, the following terms, where used in this RFx, have the meanings 
set out below. 

Addendum means an addition to this RFx made by the Authority before the Closing Time 
and Date. 

Alternative Response a Non-Conforming Response that is intended to offer a different method of 
meeting the object and intent of the Requirements. 

Closing Time and Date means the closing time and date for receipt of RFx Responses specified in the 
Key Dates. 

Conditions means Part A of this RFT. 

Contract means the contract to be entered into between the Authority and the successful 
respondent for the provision of the Deliverables as described in item 10 of 
Subpart 1 of the Conditions.  

Authority means Western City and Aerotropolis Authority  

Deliverables means the goods or services sought under this RFx, as detailed in the 
Requirements. 

Key Dates means the dates set out in items 3 to 7 of Subpart 1 of the Conditions. 

Non-Conforming 
Response 

means a Response that does not conform in all aspects to all mandatory 
requirements in the Requirements or the Contract. 

NSW Government and 
Authority Policies 

means NSW Government and Authority policies as added to and changed from 
time to time.  

NSW Government procurement policies including the NSW Procurement 
Board's Procurement Policy Framework can be viewed at: 
http://www.procurepoint.nsw.gov.au/policies/nsw-government-procurement-
information 

Respondent means the respondent to this RFx. 

Requirements means the detailed description of the goods and services contained in Part B. 

Response means the response document to be completed by the Respondent contained 
in Part C. 

RFx means this request for quotation/tender/proposal (including any Addenda). 

WPCA means Western Parkland City Authority (84 369 219 084) of Level 2, 10 
Valentine Avenue Parramatta NSW 2150  

Validity Period means the validity date specified in the Other Details. 
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(b) General  

a. Conditions 

Each RFx Response should be submitted in accordance with:  

1. these Conditions.  

2. the mandatory requirements set out in the Requirements 
(except in the case of an Alternative Response delivered in 
accordance with section 5.1(b));  

3. all other attachments to this RFx; and  

4. any additional terms and conditions that the Authority may 
notify on the Website, or otherwise provide to the Respondent 
in connection with this RFx, otherwise the Authority may not 
consider the RFx Response or may reject it on that basis.   

b. Respondent to inform itself 

By submitting a RFx Response, the Respondent acknowledges that: 

1. it has examined all information relevant to the risks and 
contingencies and other circumstances having an effect on the 
RFx Response; and 

2. it has satisfied itself: 

1. that the RFx Response, including all price information, is correct and complies with 
section above; and 

2. that it is financially and practically viable for it to provide the Deliverables. 

c. Validity Period  

Any RFx Response submitted by the Respondent will remain open for acceptance by the 
Authority for the Validity Period. 

d. Prescribed form of RFx Response  

i. The RFx Response must comprise a completed Response and include any 
attachments to the Response as may be necessary. Any attachments should 
be labelled to identify those numbered paragraphs of the Requirements to 
which they relate. 

ii. If a Contract is attached to the RFx document, the Respondent must confirm 
agreement with the terms of the Contract or indicate in the RFx Response 
which provisions of the Contract it does not agree with or cannot comply with. 

iii. Prices, responses, and other information provided in the RFx Response are to 
be in writing and in English. All pricing information must be in Australian dollars 
and be expressed exclusive of GST. 

e. Discrepancies, errors, or omissions  

The Respondent should notify the WPCA Procurement in writing on or before the Closing 
Time and Date if it finds any discrepancy, error, or omission in this RFx. 
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f. Inconsistencies 

If there is inconsistency among any of the parts of this RFx, the following order of priority will 
apply so that the higher ranked document will prevail to the extent of the inconsistency: 

i. any Addenda (in date order for multiple Addenda); then 

ii. the Requirements; then 

iii. the Contract; then 

iv. these Conditions. 

g. Respondent’s risk  

The Respondent acknowledges it is participating in this RFx at its sole risk and cost and that 
the Authority is not liable to it for any expenses or costs incurred by it in connection with this 
RFx, including where the RFx has been discontinued. 

h. The Authority's rights 

The Authority, at its absolute discretion, may discontinue the RFx process; reject any 
Response; decline to issue any contract; or procure the Deliverables separately from this RFx 
process.  

i. Respondent eligibility 

2.9.1 Legal entity of Respondent 
i. The Respondent may only submit a RFx Response if it is a legal entity with the 

capacity to enter into and perform the Contract.  

ii. The Authority may ask the Respondent to provide evidence of its legal status 
or capacity to enter into and perform the Contract. If the Respondent proposes 
to contract in its capacity as a trustee, such evidence may include copies of 
the relevant trust deeds. Any evidence requested is to be provided within 3 
working days of the request. 

2.9.2 Financial capability of Respondent 
If, in the opinion of the Authority, the Respondent does not have appropriate financial 
capability, the Authority reserves the right to: 

1. reject any RFx Response of the Respondent; or 

2. accept any RFx Response conditional upon the Respondent 
entering into a bank, parent company or personal guarantee, 
or an unconditional performance bond in a form satisfactory to 
the Authority. 

j. ABN Requirements 

The Respondent must have an ABN, unless otherwise approved in writing by the Authority. 

k. Joint response 

If a RFx Response is to be jointly submitted by more than one party, a reference to 
Respondent in this RFx means all parties submitting the joint Response.  If the parties to a 
joint Response are successful, the Contract must be entered into by all parties to the joint 
Response 
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l. Sub-contractors 

If any part of the Deliverables is to be supplied by a sub-contractor, the Respondent must 
identify the subcontractor and clearly state which goods or services are to be provided by the 
sub-contractor.   

If the Respondent is successful, the contract would be entered into by the Respondent and 
the Respondent will be responsible for the sub-contractor's performance of the contract. 

m. Small and Medium Enterprises  

The Authority encourages participation of Small and Medium Enterprises, including Aboriginal 
Owned Businesses and employers of disabled people (Australian Disability Enterprises) 
wherever this is applicable to the requirements. This participation may be through direct 
engagement or through the Respondent’s supply chain. Respondents should clearly indicate 
their status or inclusion of these business types as parties in the engagement for this 
requirement. The WPCA Procurement should be notified if any aspect of this RFx provides 
unnecessary barriers that effectively prohibit participation by these businesses.  

(c) RFx Information  

a. Respondent briefing  
i. If required, a Respondent briefing will be held on the date, time and place 

indicated in the Key Dates. Representatives from the Authority will be available 
at that time to receive any queries regarding this RFx.  

b. WPCA Procurement 
i. The Respondent should refer requests for information or advice regarding this 

RFx to the WPCA Procurement. 

Any information given to a Respondent to clarify any aspect of this RFx will also be given to 
all other Respondents if in the Authority’s opinion the information would unfairly favour the 
inquiring Respondent over other Respondents. 

(d) RFx Response Lodgement  

a. Electronic Lodgement 
i. All RFx Responses are to be lodged electronically via the Website and must 

be fully received by the Authority by the Closing Time and Date.  

ii. A Respondent, by electronically lodging a RFx Response, is taken to have 
accepted the terms and conditions on the Website. 

iii. A Respondent must observe the following format for lodgements: 

1. the RFx Response must be lodged in an Accepted File Format 
e.g., Docx. xlsx other formats for the attachments are only to 
be submitted if an arrangement has first been made with the 
Contract Support Office prior to lodgement of the RFx 
Response; 

2. the Respondent must not submit self-extracting (*exe) zip 
files. If the Respondent compresses files, it must be possible 
to decompress the files using WinZip;  

3. the Respondent must not change pre-existing text in the 
Response other than to insert the requested information;  
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4. the Respondent must not include any macros, applets, or 
executable code or files in the Response; 

5. the Respondent must ensure that electronically lodged files 
are free from viruses by checking the files with an up-to-date 
virus-checking program before lodging; 

6. the Respondent may break down the lodgement of large RFx 
Responses into smaller packages if clearly identified e.g., 
package 1 of 3; 2 of 3; 3 of 3; and 

7. all file names must have an extension and not have invalid 
characters or file names/loading pathnames too long for the 
system as detailed on the Website. 

b. Issues with electronic lodgement 
i. If a Respondent experiences any persistent difficulty with the Website in 

submitting a RFx Response or otherwise, it is encouraged to advise the WPCA 
Procurement promptly in writing.  

ii. If there is an extended defect failure of the Website or eTendering system and 
the Authority is advised, the Closing Time and Date may be extended provided 
that, in the view of the Authority, the RFx process will not be compromised by 
such an extension. 

(e) RFx Process  

a. Non-Conforming Responses and Alternative Responses 
i. Non-Conforming Responses may be excluded from the RFx process without 

further consideration at the Authority’s absolute discretion. 

ii. The Respondent may submit an Alternative Response. Alternative Responses 
will only be considered if submitted in conjunction with a RFx Response that 
conforms with all aspects of this RFx (with the only exception of any non-
mandatory parts of the Requirements). An Alternative Response must be 
clearly marked “Alternative Response”. 

b. Late Responses 
A RFx Response received after the Closing Time and Date (a Late Response) will not be 
considered by the Authority unless the Authority, at its absolute discretion, is satisfied that the 
integrity and competitiveness of the RFx process will not be compromised. 

c. Multiple lodgements 
i. If a Respondent provides multiple lodgements, the last RFx Response received 

before the Closing Time and Date will be the RFx Response to be considered 
unless the Respondent provides clear directions to whether the lodgement is: 

1. an Alternative Response. 

2. supporting items to a RFx Response; or 

3. a further part of a RFx Response that has previously been 
lodged. 

(f) Addenda to RFx 

i. If for any reason the Authority, at its absolute discretion, requires the RFx to 
be amended before the Closing Time and Date, an Addendum will be issued. 
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ii. In each case, an Addendum becomes part of the RFx. 

iii. The Authority, during the RFx period may issue Addenda altering the RFx. In 
such cases, it is the obligation of the Respondent to verify if any addenda were 
issued prior to the Closing Time and Date, even if a RFx Response has already 
been submitted by the Respondent. 

iv. Respondents must check the Website address and download the Addendum. 

v. Receipt of each addendum must be acknowledged on the returnable form 
issued. Failure to acknowledge the receipt of any addendum may render a 
submission non-conforming.  

b. Receipt of RFx Responses  
i. On receipt of RFx Responses lodged electronically to the NSW Government 

eTendering system, RFx Responses are encrypted and stored in a secure 
“electronic tender box”. 

ii. For reasons of probity and security, the Authority and its agent are prevented 
from accessing the electronic tender box to ascertain whether RFx Responses 
have been received or for any reason, until after the Closing Time and Date. 

iii. The email receipt that is automatically generated to the system user upon 
successful lodgement of the RFx Response on the NSW Government 
eTendering system is the only receipt of lodgement provided. 

c. Variations to RFx Responses 
The Respondent may only vary its RFx Response with the consent of the Authority provided 
that, in the Authority’s view, it would not: 

a. substantially alter the original RFx Response; or 

b. result in the revising or expanding of a RFx Response in a way 
that would give the Respondent an unfair advantage over 
other Respondents. 

d. Site inspections and presentations 
i. The Authority may at its absolute discretion, during the consideration of RFx 

Responses:  

a. undertake site inspections of the Respondent’s or its 
subcontractor’s proposed premises on reasonable notice to 
the Respondent; and/or 

b. invite the Respondent to make a presentation regarding its 
RFx Response. 

ii. If the Respondent complies with a request under section (a) above, it does so 
at its own cost and expense, and acknowledges that a request under section 
(a) does not represent a commitment by the Authority to accept any aspect of 
the Respondent’s RFx Response. 

e. Consideration of RFx Responses 
In the consideration of RFx Responses, the Authority may take into account any information 
about the Respondent that the Authority receives from any source, including but not limited to 
any site inspections and presentations. 

f. Post RFx Negotiations 
i. Before making any determination as to the acceptance or rejection of a RFx 

Response, the Authority may, at its absolute discretion, conduct limited 
negotiations with the Respondent. 

ii. The Respondent acknowledges and accepts that the Authority may, at its 
absolute discretion, conduct such negotiations with more than one 
Respondent. 
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(g) Method of Acceptance  

Acceptance of a RFx Response or part of a RFx Response will be subject to the execution of 
a formal Contract. To clarify, until the Authority and the successful Respondent(s) execute a 
formal Contract there will be no legally enforceable agreement concluded between them. 

(h) Corruption, laws and policies and ethical conduct 

a. Compliance 
i. The Respondent must comply with the law and NSW Government and 

Authority Procurement Policies. 

ii. The Respondent must disclose any conflict of interest in its Response. 

1. If the Respondent, or any of its officers, employees, agents, or contractors is 
found to have: 

1. offered any inducement or reward to any public servant or 
employee, agent or subcontractor of the Authority or the NSW 
Government in connection with this RFx or a submitted RFx 
Response; 

2. not complied with any laws or NSW Government and Authority 
Procurement Policies; 

3. breached these Conditions; 

4. an improper conflict of interest; 

5. committed corrupt conduct in the meaning of the Independent 
Commission Against Corruption Act 1988; 

6. proposed goods or services (including components of these) 
that have been or will be produced using 'the worst forms of 
child labour' as defined under ILO Convention 182; or 

7. a record or alleged record of unethical behaviour,  

it may result in the Authority rejecting and not further considering the RFx Response, or if a 
Contract has been signed, then the Authority may terminate that Contract without liability for 
any damages. 

iii. The Authority may, at its absolute discretion, invite a relevant Respondent to 
provide written comments within a specified time before the Authority excludes 
the Respondent on this basis. 

b. Authority to be notified of issues 
The Respondent must provide the Authority’s Procurement Officer with information 
concerning any matters referred to in i, findings of dishonest, unfair, unconscionable, corrupt, 
or illegal conduct against the Respondent, its directors or management. The Respondent must 
provide this information as soon as it becomes aware of it. 

c. Worst Forms of Child Labour  
The Authority will not accept any or all of the Respondent’s proposed Deliverables either 
proposed to be supplied by or sourced by the Respondent (including components of these) 
been produced using 'the worst forms of child labour' as defined under ILO Convention 182. 
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(i) Confidentiality  

The Tenderer should identify in its Tender those parts of the Tender that it asserts fall into any 
of the following categories: 

i. intellectual property protected at law and details of the person asserting 
ownership of that intellectual property; and 

ii. confidential information in the nature of know-how or commercial-in-confidence 
information and details of any person asserting an obligation of confidence in 
respect of that information. 

 

With the exception of information to be disclosed in accordance with section 10.1 or that is 
required to be disclosed by law, details of any part of the Tenders that are identified as 
confidential, including (if applicable) the prices and rates submitted, will be kept confidential 
by WPCA, but may be disclosed by WPCA on a confidential basis to its personnel, agents, 
contractors and advisors and to any other NSW Government agencies or departments for any 
purposes relating to the Tender process (including for assessment or evaluation purposes). 

The information contained in the Tender Documents is also confidential.  A Recipient must 
not disclose or provide the Tender Document to any person, other than to persons engaged 
in the preparation of the Tender.  The Tender Documents may only be used for responding to 
this RFT. 

Without limiting the above paragraphs, WPCA may at any time require a Tenderer to arrange 
for any of its employees, agents or potential subcontractors who may have access to any 
confidential information, referred to above, to give a written undertaking by way of a deed of 
confidentiality in a form required by WPCA. 

(j) Disclosure of Information  

a. Disclosure of information obligations 
i. Following the Authority’s decision, the Respondent will be notified in writing of 

the outcome of its RFx Response(s). 

ii. Details of this RFx and the outcome of the RFx process may be disclosed if 
required in accordance with the Government Information (Public Access) Act 
2009 (NSW).  An outline of these requirements can be found in  

http://www.legislation.nsw.gov.au/maintop/view/inforce/act+52+2009+cd+0+N 

iii. Details of Deliverables provided through the Contract may be published on the 
Authority’s internet site. 

b. Exchange of Information between Government Agencies 
i. Lodgement of a RFx Response will itself be an authorisation by the 

Respondent to the Authority to make available, on request, to any NSW 
government agency information, including but not limited to, information 
dealing with the Respondent’s performance on any contract that may be 
awarded. Such information may be used by the recipient NSW Government 
agency for assessment of suitability for pre-qualification, selective tender lists, 
expressions of interest or the award of a contract or termination of contract. 

ii. The provision of the information by the Authority to any other NSW 
Government agency is agreed by the Respondent to be a communication 
falling within section 30 of the Defamation Act 2005 (NSW), and the 

http://www.legislation.nsw.gov.au/maintop/view/inforce/act+52+2009+cd+0+N
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Respondent shall have no claim against the Authority and the State of New 
South Wales in respect of any matter arising out of the provision or receipt of 
such information, including any claim for loss to the Respondent arising out of 
the communication. 

 

To clarify, information that may be collected, exchanged, and used in accordance with this 
provision includes “personal information” about the Respondent for the purposes of the 
Privacy and Personal Information Protection Act 1998. Lodgement of a RFx Response will be 
an authorisation by the Respondent to the Authority to collect such information from third 
parties, and to use and exchange such information in accordance with this section 9.2.  

(k) Complaints Procedure  

It is the NSW Government’s objective to ensure that industry is given every opportunity to win 
Government contracts. Should any entity feel that it has been unfairly excluded from 
participating or unfairly disadvantaged, it is invited to write to: 

Chief Operating Officer 
Western Parkland City Authority 
Level 2, 10 Valentine Ave 
Parramatta NSW 2150 

(l) Evaluation Criteria 

a. General  
After the Closing Date and Time, the Tenders will, subject to the terms of this RFT, be 
evaluated by the Evaluation Team. 

 

b. Evaluation Team 
 

The Evaluation Team will be appointed prior to the Closing Date and Time.  The Evaluation 
Team will, subject to the terms of this RFT: 

(a) assess conformance.  

(b) analyse the information provided, seek clarifications and/or conduct interviews and 
evaluate Tenders in accordance with the evaluation criteria; and 

(c) if it considers it appropriate to do so, make a recommendation for the selection of a 
successful Tenderer. 
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c. Evaluation Criteria  
 

The Evaluation Team will examine the Tenders and assess which Tender best meets the 
specified requirements, minimises any risk to WPCA, and offers the best value for money to 
WPCA.  The key evaluation criteria are set out in Item 12.5 of the Tender. 

 
d. Non-Weighted Compliance Criteria 

WPCA will determine, in its absolute discretion, which Tender represents overall best value 
for WPCA. WPCA is not bound to accept the lowest priced Tender. 

Compliance Criteria will be assessed on a Pass/Fail basis. WPCA is to determine whether 
the criterion is satisfactorily met for a Pass score. WPCA may exclude a Tender from further 
consideration if WPCA determines that the Tender fails one or more of the Compliance 
Criteria. 

The following Compliance Criteria will be used for this category in the evaluation of Tender 
submissions received for this RFT: 

 

Item Compliance Criterion  

1 Addenda Acknowledgement  

2 Current Insurance Policies  

3 The Respondent demonstrates a satisfactory level of conformance with the requirements of 
the RFT. 

 
e. Weighted Evaluation Criteria 

Respondents will be assessed against the evaluation criteria listed below, which are not 
indicated in order of significance and are not necessarily of equal weight. Information supplied 
by the Respondent in its Tender will contribute to the assessment against each criterion.  

It is essential that Respondents address each Evaluation Criteria. Failure to provide the 
specified information may result in elimination from the evaluation process. 

 

Item Evaluation Criterion  

1 Capability of the proposed solution 

2 Demonstrated organisational experience and capability  

3 Level of service and support 

4 Industry ecosystem and AMRF Development support 

5 Price  

6 Ongoing cost 
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• : Statement of Requirements 

1 Description of requirement 

The Western Parkland City Authority (WPCA or the Authority) requires the supply, installation, 
commissioning, and maintenance of the following package to be procured for the First Building 
of the Advanced Manufacturing Research Facility (AMRF): 

One (1) Coordinate Measuring Machine (CMM) 

Alternative offers may be considered, with the AMRF aiming to ensure its equipment remains 
current and continues to meet the needs of the local manufacturing industry. 

This is an exciting opportunity to be involved in the successful delivery of the First Building of 
the AMRF, an essential component of a package of NSW Government initiatives to activate 
the Bradfield City Centre by supporting businesses and jobs growth, innovative infrastructure 
solutions and investment attraction. 

2 List of Definitions and Abbreviations  

Definitions 

Authority – Western Parkland City Authority (WPCA). The WPCA is the NSW Government 
agency responsible for delivering, coordinating and attracting investment to the Western 
Parkland City. 

Bradfield City Centre – Is a new city being built in the Western Parkland City region. The 
Bradfield City Centre is a key component of the WPCA’s deliverables 

AMRF – Advanced Manufacturing Research Facility is a two-stage technology focused facility 
being funded by the NSW Government and will be located in the Bradfield City Centre.  

Machine consumables – wear parts and other componentry related to the operation of the 
machine. 
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3 Background 

The Western Parkland City  

By 2036, much of Sydney’s population growth will come from the Western Parkland City 
(WPC), which encompasses eight local council areas.  At close to 1.15 million people (2016), 
the WPC already has a population almost three times the size of Canberra. It will need to 
accommodate another Canberra equivalent (530,000+ people) by 2036. By 2056, the WPC is 
anticipated to grow by almost one million people or 46%.  

The vision for the Western Parkland City is detailed in the Western City District Plan prepared 
by the Greater Sydney Commission (2018).   

The vision articulates: that a City be established on the strength of the Western Sydney Airport 
and the Western Sydney Aerotropolis; a polycentric City capitalising on the established 
centres of Liverpool, Penrith and Campbelltown; new city shaping transport making the City 
the most connected in Australia; a Western Economic Corridor attracting globally significant 
industries and contributing to a strong trade, logistics, education and science economy; 
creating knowledge intensive jobs; and delivering housing diversity around centres and transit 
nodes. 

Figure 1: Western Parkland City 

 
 

The catalyst for the future of the WPC is the Western Sydney International (Nancy Bird Walton) 
Airport and the $20 billion in government investment already pouring in to realise this vision 
and deliver more than 200,000 jobs across the city by 2036.  

the 22nd Century city centre of Bradfield as its heart, will be an ecosystem of industry and 
innovation, with precincts dedicated to Advanced Manufacturing, Aerospace and Defence, 
Agribusiness, Freight and Logistics, Health and Education, and Air Services and Tourism.  

 

The Bradfield City Centre 
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Directly southeast of the new airport, the Bradfield City Centre will be an ecosystem of industry 
and innovation, with precincts dedicated to Advanced Manufacturing, Aerospace and 
Defence, Agribusiness, Freight and Logistics, Health and Education, and Air Services and 
Tourism.  

It will be a catalyst for job generation and the development of advanced industries. It is an 
opportunity to drive structural diversification of the WPC economy, attracting more advanced 
industries and higher-value jobs to underpin social and economic development in the WPC.  

Planning of the Bradfield City Centre has commenced and will help achieve the State’s 
advanced industry objectives as well as fulfilling the vision of the WPC. This includes a focus 
on key industries of the future (such as defence and aerospace, underpinned by advanced 
manufacturing).  

Figure 2: Precincts in Western Sydney Aerotropolis 

 

First Building 

The Advanced Manufacturing Research Facility (AMRF) First Building (FB) will be located in 
the heart of Bradfield City Centre. It will connect Western Sydney and NSW manufacturers 
with world class technologies and opportunities, helping businesses to grow and supporting 
the creation of new high-skilled jobs.  

The first facility of its kind in Australia, it will support SMEs, large multinationals and research 
institutions, allowing our partners to work collaboratively to prove out and scale up new 
manufacturing processes and products in preparation for commercial production. 

Opening in 2023, the First Building will provide a shared-use platform supporting SMEs, large 
multinationals and research institutions with specialist engineering services, equipment, and 
workspaces.  

The First Building includes two connected halls: 
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1. A 1000m2 manufacturing hall housing state of the art advanced manufacturing 
equipment allowing AMRF staff to work with industry to develop smart manufacturing 
solutions 

2. A modern office space for tenancy and AMRF staff.   

The First Building will cover six advanced manufacturing technical themes: 

1. Additive manufacturing – Application of beam technologies for metal and composites 
printing 

2. Subtractive manufacturing – 5 axis CNC and Electronic Discharge Machine  
3. Composite manufacturing – End to end process line using ply layup and moulding 

technologies 
4. Automation – Robotics, collaborative robots, conveyor sensor and vision systems  
5. Digitisation – Product Lifecycle Management, Industrial Internet of Things, cloud 

computing and visualisation   
6. Metrology – Surface scanning, microscopy, position probe and on-machine 

measurements. 

Operating Principles 

The AMRF will be owned and operated by the NSW Government’s AMRF facility. The facility’s 
equipment scope and capabilities are being driven from a technology perspective balancing 
integration with current western Sydney manufacturing industry needs, while enabling access 
to emerging manufacturing technologies to support the industry’s transition towards I4.0 
manufacturing approaches. 

 
The operating principles are defined as:       

7. Open access facility focussed on industry level manufacturing capabilities 
8. Collaborative model with industry partners and research institutions 
9. Designed to support proving out and scaling up of manufacturing processes and 

products, with the transition to and through Manufacturing Readiness Level 5 
10. Underpinned by production-relevant quality systems and processes 
11. Houses integrated project teams of industry and research engineers 
12. Varied and flexible access arrangements for companies of all sizes and stages. 

Access to the AMRF’s First building shared technology platform will be structured on a 
flexible engagement model to support both short and long-term projects utilising the facility’s 
equipment, systems and technical staff. This will enable industry and academia to quickly 
plan and schedule short term development work and also arrange, plan and deliver major 
development projects on a case-by-case basis. 

4 Evaluation criteria 

Tenderers will be assessed against the following price and non-price criteria. In addition to 
written responses, tenderers may be asked to accommodate a visit by AMRF personnel to 
view the proposed solution in operation ahead of marking a procurement decision. 
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Coordinate Measuring Machine (CMM) 
 

Criterion 
Non-price 

1. Capability of the proposed solution, including degree to which the solution 
proposed meets the required minimum technical specifications (see Section 6 – 
Minimum Specification Requirements), including but not limited to: 

- Machine travel and work piece capacity (part size and weight) 
- Construction suitability for a workshop environment 
- Accuracy, repeatability, and software options to suit AMRF use case 
- Machine footprint & user design features (program, loading / setup, probe options) 

2. Demonstrated organisational experience and capability 
- Prior examples of successfully delivering similar equipment 
- Demonstrated extent of Australian and global market presence and penetration of 

machine type/brand  
- Details on local and international customers for this solution. 

1. Project management capability 

3. Level of service and support 
- Proposed timing and support for installation and commissioning  
- Proposed approach to training  
- Level and duration of warranty 

2. Proposed maintenance service schedule and availability of spare parts. 

4. Industry ecosystem and AMRF development support 
- Proposed method(s) to engage Australian supply chain capability through delivery 

or maintenance / service of the solution 
- Proposed method(s) to leverage the machine’s application capability in AMRF 

3. Support for projects developing this capability with Australian manufacturers. 
Price 

5. Upfront cost 

6. Ongoing cost 
- Energy usage 
- Consumable usage 
- Cost of scheduled servicing 
- Warranty cover cost 

5 Scope of work 

A coordinate measuring machine is being procured to support the AMRF First Building 
inspection capability. The equipment will be operated by AMRF staff engaged in undertaking 
industry projects for the purpose of enabling manufacturing technologies to be investigated 
as mainstream capability in relevant production applications.  

The scope covers the following requirements in relation to the supply and operation of this 
equipment in the AMRF First Building. 

• Supply, delivery, installation, commissioning, and maintenance of one (1) Workshop 
Hardened Coordinate Measuring Machine (CMM) 

• Where the proposed solution and services satisfy the latest requirements of: 
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o ISO 12100 – Safety of machinery, General principles for design, Risk 
assessment and risk reduction 

o ISO 13849 – Safety of machinery, Safety-related parts of control systems, Part 
1 General principles for design 

o ISO 13850 – Safety of machinery, Emergency stop, Principles for design 

o IEC 60204 – Safety of machinery, Electrical equipment of machines, Part 1: 
General requirements 

o IEC 62061 – Safety of machinery, functional safety of safety-related electrical, 
electronic and programmable electronic control systems 

o AS/NZS 3000:2018 – Electrical installations (known as the Australian/New 
Zealand Wiring Rules) 

o AS 4024.1601 – 2006 Safety of machinery, Part 1601: Design of controls, 
interlocks and guarding. Guards – General requirements for the design and 
construction of fixed and movable guards  

• Integration of the equipment’s operation with the AMRF’s First Building 
manufacturing systems is of importance. Considerations like machine control and 
monitoring, file transfer and the collection of manufacturing data are of interest. 
Details of expectations will be outlined in the request for tender and industry briefing. 

• Integration of the machine with the AMRF’s First Building manufacturing systems 
(e.g., MES, CAD etc) is of importance. Considerations like machine control and 
monitoring, file transfer and the collection of inspection data are of interest. Details of 
expectations will be outlined in the request for tender and industry briefing. 

• Provision for training AMRF staff to operate the machine, including daily checks and 
minor maintenance is required. 

• The inclusion of a variety of probes tailored for the AMRF use case along with 
ancillary equipment for setting up and hold probes shall be included 

• Inclusion of the standard machine warranty, and extended warranty options if 
available 

• Inclusion of fixed term preventative maintenance and provision for servicing of 
reactive maintenance requirements, including expected response time of technician 
should be outlined 

• Provision for machine consumables and spare part supply over the proposed 
warranty period and beyond – including details of part availability (lead time and 
location) shall be provided  

• Provision for potential delays to machine delivery timing through to early 2024 shall 
be included in the offer (see Section 9). Such provision can be in the form of delayed 
shipment from the manufacturer, or storage of the finished equipment until such time 
as the facility is ready to accept the equipment for installation and commissioning. 
The offer shall indication how a delayed delivery, installation, commissioning, or 
training requirements would be accommodated, including any associated costs to 
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cover additional transport and handling, storage, technician & trainer availability, and 
insurances. 

 

6  Minimum Specification Requirements 

The Coordinate measuring machine is to provide the AMRF with one suitably sized shop-floor 
type CMM to provide part verification of AMRF manufactured components, so sizing will need 
to complement the scale of other AMRF equipment. It will also be a demonstrator of CMM 
capabilities and support industry in developing CMM technology awareness and skills. The 
machine will be utilised in a production proving environment across a range of materials and 
part configuration, the following minimum requirements represent the proposed use case, 
however CMM vendors are to provide a machine and software solution that they considered 
best in class for this type of industry support application: 

• Machine operating environment conditions – open research type workshop air 
conditioned to 18 to 250C with no greater than the 2 degree per hour change in that 
temperature. 

• Machine accuracy and repeatability – Machine performance is to be best in class for 
shop-floor machines operating across the nominated temperate range. Capability 
shall be specified in Maximum Permissible Error (MPEE) as a function of ambient 
temperature. Where MPEE is in microns, and L is the measurement length in 
millimetres. Accuracy and repeatability will be suitable for measuring complex 
machined surfaces and basic machined parts, which will also include ground 
components. Details of accuracy and repeatability capacity are to be noted in the 
offer.  

• Minimum work piece sizes – The AMRF’s CNC equipment can produce parts up to 
950mm diameter x 1500mm long x 1500kg. Composite machining equipment can 
produce larger parts (4m x 1.8m) in aluminium and composite materials. The 
capacity to complement other AMRF equipment is important, therefore maximising 
machine scale within the limits of the allocated working space (see below) are an 
important criterion for vendors navigate when providing a solution. 

• Type of parts – Composite moulds, complex machines surfaces such as turbine and 
aerofoils, internal and external gears, 3D printed lattice structures and conventual 
machined parts using CNC, grinding, additive & composite manufacturing methods  

• Materials – Metallic and non-metallic (such as carbon fibre and polymers) 

• Use cases – Finished component inspection and data capture for as builds, 
validation against CAD models, reverse engineering of components. Part scanning 
for part development, surface roughness profiling and contour testing. 

• Probes – The offer shall include a range of included probes to provide maximum 
machine flexibility across the multi material, surface, and measurement 
requirements. Vendors shall recommend probe range in their offer. 

• Software – Machine software options shall be included in the offer and enable the 
user to measure and analyse contoured surfaces of dies and moulds, traditional 
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machines parts, surface finishes and thin-walled sections in metallic and composite 
materials. Support for numerous scanning devices is required and shall be suitable 
for large data volumes linking to CAD system for point cloud model creation or 
comparing measurement results with existing CAD models. CMM machine 
environment data shall also be acquired to support manufactured history at the time 
of inspection, such as temperature, humidity, and vibration. Machine protection 
software e.g., collision avoidance shall be included to support machine care with 
multiple users given the machines support role in the AMRF day to day operations.  

• Connectivity – System interoperability protocols are to be outlined. Equipment is 
expected to be connectable with standard industry Manufacturing Execution Systems 
and CAD systems to support production data feeds and automation integration, while 
addressing machine level-cyber security. 

• Machine footprint – Proposed footprint is 2m x 3m, with a total working space of 4m x 
5m set aside in the facility. Floor space utilisation is an important consideration. 
Machine designs that maximise work price capacity and minimise floor space are 
favoured.  

• Foundations – The CMM will be supported by a 500mm thick concrete slab resting 
on 1m square grid of pier footings. Any anti-vibration requirements shall be 
nominated in the offer and associated costs for setting up the machine in a workshop 
environment include. 

• Commissioning – Details of commissioning requirements shall be outlined, ideally the 
bid should include any materials and consumables that will be required for 
commissioning (such as standard gauge blocks for initial and ongoing calibration) 
and hand over the equipment. If the AMRF is required to provide any of these items, 
cost details shall be included the offer.    

7 Deliverables, Responsibilities and Project Management Requirements  

General deliverables are listed below and include the expected project management activities that form 
part of the overall equipment supply. A successful supplier will be required to meet the following 
deliverables:   

a. Arrange a project initiation meeting to clarify AMRF needs and outline supply 
activities 

b. Provide a delivery program indicating key milestones to support project tracking 
c. Develop final machine specifications and provide details within 2 weeks of the award 

to support final building preparation works for installation and services requirements  
d. Respond to AMRF enquiries about equipment detail in support of building detail work 
e. Participate in project check-in meetings when requested or at agreed milestones to 

provide progress updates to the AMRF team 
f. Provide monthly progress reports against the agreed delivery schedule 
g. Provide verification that factory acceptance test has been carried out and provide 

access to AMRF to view the factory acceptance test if requested  
h. Provide information on packing and shipping for equipment, including ensuring this 

meets with regional requirements and modes of transport being utilised.    
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i. Deliver equipment to the AMRF First Building in Bradfield NSW Australia, in 
accordance with Incoterms DDP 

j. Unloading and installation of the CMM, with all site works to be reviewed and 
approved by the AMRF’s construction contractor 

k. Responsible disposal of all equipment packaging materials, using recycling options 
where possible 

l. The AMRF’s own technical team will assist in coordinating the delivery of services 
(powder / air etc) and IT requirements, however the equipment’s supplier will need to 
allow for their own technicians to interface with the equipment and confirm all 
connections are to machine specifications.  

m. Undertake equipment commissioning and a site acceptance testing 
n. Provide operator training, including programming, machine use routine pre-start-up 

checks of the equipment, and any regular minor maintenance (daily / monthly 
inspections etc) 

8 Documentation and Compliance 

• Complete machine specification 

• Foundation and lifting diagrams to support building preparation and logistic planning 

• 3D models to support Building Information Modelling and digital twin capabilities 

• Maintenance manuals – digital format 

• Compliance with relevant Australian standards, regulations and legislation associated 
with: 

o Power supply, wiring & any machine guarding (Australian standard) 

o Work Health and Safety requirements regarding the equipment 

o Machine design and safe operation (Australian safety of machinery standards) 

o Importation packaging requirements (sustainable timber, fumigation, package 
recycling etc) 

o Chain of Responsibility for transport and packing responsibilities for road 
transport with Australia. 

9 Timing 

• Supply and delivery shall be completed between 1 and 30 November 2023 

• Installation and commissioning, including Site Acceptance Test shall be completed 
by end of November 2023 

• Initial equipment operation and maintenance training shall be completed prior to the 
16th December 2023 

• Product operation and servicing is expected to commence from mid-January 2024. 

• Provision shall be included in the offer to accommodate any potential delay that could 
require equipment installation or commissioning to commence from mid-January 
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2024. Please refer to the individual scope of work packages above for details of the 
requested bid options that are to be included.    

10 Payment schedule 

Payments to the successful tenderer will made upon completion of key milestones as follows: 

1/3 on contract award 
1/3 on successful completion of Factory Acceptance Test 
1/3 on successful completion of Site Acceptance Test.  

11  Probity 

If a Tenderer has any concerns about the conduct or probity of the Tender process, it must 
promptly bring its concerns to the attention of the Probity Advisor. Mr Rory O’Connor from 
O’Connor Marsden on 0416 107 627. 

The Probity Advisor will investigate the matter and make an appropriate recommendation to 
WPCA.  Any action taken as a result of such process will be at the discretion of WPCA.  

12 Contract 

The successful tenderer will be issued with a draft Agreement on standard commercial terms, 
including the provision of local or internationally enforceable financial or parent company 
security, and on terms no less favourable to the WPCA that the terms set out above, and the 
tenderer by submitting a tender commit to engaging contracting on this basis.  
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: Vendor Response Form 
 
 

Respondent’s Details & Undertakings 
RFT No.: WPCA-AMRF-22-030 

 

Respondent’s details 

Please complete the following details in respect of the Respondent.  

1. Details  

Item Detail 

Company legal name  

Company trading name  

ABN  

can  

Mailing address  

Contact name  

Contact person’s phone number  

Contact person ‘s email address  

Market experience (in years)  

Annual turnover for the last 3 years 
(Respondent to provide annual reports to 
substantiate) 

 

Number of FTEs in FY 19/20  
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Conflict of Interest Declaration 

I,  ........................................................................................................................................................  
 (Name and position) 
 
on behalf of the company ………………………………………………………………………….;  
 
declare that I have read, and I understand the concept of conflict of interest as set out in the Conditions 
of Tender and that the company’s directors, shareholders, officers, and employees: 
 
have not offered or given and will not offer or give any financial reward or other inducement of any kind 
to any Officer or Staff Member of the WPCA, with respect to any of my dealings or the dealings of the 
aforesaid company with the WPCA in relation to this tender/contract. 

have not since publication of the WPCA's tender, been in contact with other Respondent(s) for any 
purpose whatsoever, including without limitation the circumvention of the competitive objective of the 
WPCA's Tender process; and 

are not in any way connected with and do not have any actual or potential Conflict of Interest with any 
Officer or Staff Member (whether employed on a permanent, casual, or contractual basis), except as 
disclosed hereunder: 

 
 
 
 
 
 
 

 
I understand and accept that the WPCA reserves the right to terminate any contract, transaction, or 
agreement that the WPCA may enter into with me or the aforesaid company as a result of this tender, 
should it subsequently be shown that I have failed to disclose herein any matter or contravene any 
statement relevant to this Declaration.  I also accept the WPCA's right to reject any future tender from 
me or the aforesaid company, if I am shown to have made any false declaration herein or otherwise. 
 
………………………………………………………..   ………………….. 
Name & signature of person making declaration   Date 
 
………………………………………………………. ………………….. 
Name and Signature of Witness Date 
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Acknowledgement of Addenda  

(Complete this section only where Addenda and/or Notices have been issued. Respondents must list 
all Addenda and/or Notices issued by WPCA) 

If Respondents have received or provided addenda to WPCA, each addenda must be included in their 
submission. Respondents must state the Addenda it has received from WPCA l or provided to WPCA 
using the below table. 

I / We, [#insert full name of Respondent], acknowledge receipt of the following: 

Addenda No. Brief Description Date Received 
   
   

Insurance Policies   

The Respondent confirms that it can meet the insurance requirements referred to in the Contract 
Conditions and will have insurance cover as identified below. 

Mandatory Questions 
Have you attached the copy of public 
liability insurance to the value of at least $10 
million in respect of each claim? 

 
Yes or No 

Have you attached the workers’ 
compensation insurance? 

Yes or No 

Please sign and attach the confidentiality 
deed poll. 

Supplier 
Confidentiality Deed P    

Response to Proposed Contract 

The proposed Contract to be entered into between the Authority and the successful Respondent will be 
negotiated. 
 
WPCA will use information provided in Proposals to populate the relevant form of Proposed Contract.  
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References  

Please provide details of the referees that can verify the information you provide in response to 
Returnable Schedule C7. 
 
The Evaluation Team may decide to contact referees to assist in the evaluation of responses, if deemed 
necessary.  Please provide the contact details of two referees, who can verify from personal experience, 
the service provider’s past and/or present performance in the provision of similar services.   
 
References will be evaluated based on relevance of work completed as well as comments from the 
referees.  Preference may be given to at least one of the referees being a representative of a large 
Government body.   
Please be specific with the description and scale of the services provided. 
 

Referee No. 1 
Organisation’s name  

Address  

Contact name  

Role  

Email address  

Telephone no.  

Length of partnership  

Associated Project and description of 
service   

 
Referee No. 2 
Organisation’s name  

Address  

Contact name  

Role  

Email address  

Telephone no.  

Length of partnership  

Associated Project and description of 
service   

 
Note to Respondent: Insert additional Referee table as necessary. 
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Demonstration of capability, experience, service and support  

Tenderers are able to bid for any combination of packages, i.e., all packages or a single package. For 
all criteria in Schedule 7, Tenders should allocate a minimum of at least two paragraphs per section.  

Coordinate Measuring Machine (CMM)   

Capability of the proposed solution, including degree to which the solution proposed meets the 
required minimum technical specifications (see Section 6 – Minimum Specification Requirements), 
including (but not limited to): 

- Machine travel and work piece capacity (part size and weight) 
- Construction suitability for a workshop environment 
- Accuracy, repeatability, and software options to suit AMRF use case 
- Machine footprint & user design features (program, loading / setup, probe options) 

 Response: 
 
 
 
Demonstrated organisational experience and capability 

- Prior examples of successfully delivering similar equipment 
- Demonstrated extent of Australian and global market presence and penetration of 

machine type/brand  
- Details on local and international customers for this solution. 
- Project management capacity 

Response: 
 
 
 
Level of service and support 

- Proposed timing and support for installation and commissioning  
- Proposed approach to training  
- Level and duration of warranty 
- Proposed maintenance service schedule and availability of spare parts. 

Response:  
 
 
 
Industry ecosystem and AMRF development support 

- Proposed method(s) to engage Australian supply chain capability through delivery 
or maintenance / service of the solution 

- Proposed method(s) to leverage the machine’s application capability in AMRF 
- Support for projects developing this capability with Australian manufacturers. 

Response:  
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Program 

Please provide a draft Project Management Plan, clearly identifying the engagement activities and 
deliverables to be achieved and demonstrating how you plan to achieve the milestones set out in 
Part 7. 
Response: 
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Pricing  

Respondents are required to complete the attached (Attachment A) Pricing Schedule spreadsheet.  
 
 
Provision and format 

Fee: The Tenderer must provide Upfront costs for the Machine, setup and 
training, as well as ongoing costs which include but not limited to 
energy usage (operational and standby power consumption), 
consumable usage, costs of servicing, and warranty cover costs. This 
fee proposal must be presented in the attached Pricing Schedule 
(Attachment A).  

 The Tenderer must provide the level of resources required to deliver 
the Services specified in the RFT.  

 

Prices and rates 
GST:   All rates and prices quoted are to exclude GST. 

Payment Schedule: Payments to the successful tenderer will made upon completion of key 
milestones as follows: 

1/3 on contract award 

1/3 on successful completion of Factory Acceptance Test 

1/3 on successful completion of Site Acceptance Test.  

 

Additional Services Additional services means activities incurring outside the upfront costs 
for the machine, training and commissioning scope. 

Hourly and daily rates are to be provided for each member of the 
Tenderer’s Team. The daily rate is the maximum amount that can be 
charged in respect of a person performing the Services in a day 
commencing at midnight and ending 24 hours later.  The rates shall 
be the rates used to calculate the Fee and will be included in the 
Contract with the successful Tenderer. 

Option for delayed delivery The Tenderer must provide costs for any delayed equipment delivery, 
requiring storage and additional transport, handling, and insurances in 
their proposal.   

 

Disbursements 
Identification: The Tenderer shall provide an estimate of disbursements, if any, on a 

monthly basis as part of the Fee proposal, identifying the categories of 
disbursements and where relevant the individuals to which such 
disbursements apply. Note – no margins are to be applied on any 
disbursements or expenses. Any agreed disbursements will be paid at 
cost. 

Reimbursement: WPCA will reimburse such expenses at cost with no additional margin 
payable. 
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Contract  

 
 

The successful tenderer will be issued with a draft Agreement on standard commercial terms, 
including the provision of local or internationally enforceable financial or parent company 
security, and on terms no less favourable to the WPCA than the terms set out above. The 
tenderer by submitting a tender commit’s to contracting on this basis.  

 
 

 
 

End of RFT 
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