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CONDITIONS OF TENDERING 

This section includes notices to tenderers. 

The Conditions of Tendering section does not form part of the Contract. 

1 GENERAL 

1.1 CONTACT PERSON 
Refer requests for information about the Tender to: 

Name: Gerard Nellestein 

Telephone number: 0407946580 

Facsimile number: 02 9464 1354 

E-mail address: nellesteing@transfieldservices.com 

 

1.2 NSW GOVERNMENT CODE OF PRACTICE FOR PROCUREMENT 
Tenderers must comply with the NSW Government Code of Practice for Procurement, which 
is available on the Internet at: 

www.treasury.nsw.gov.au/procurement/cpfp_ig

Lodgement of a tender is evidence of the Tenderer’s agreement to comply with the Code for 
the duration of any contract awarded as a result of the tender process. If a tenderer fails to 
comply with the Code, the Principal may take the failure into account when considering this or 
any subsequent tender from the tenderer, and may pass over such the tender. 

2 TENDERER ELIGIBILITY 

2.1 ACCEPTABLE LEGAL ENTITIES 
The Principal contracts only with recognised and acceptable legal entities. The Principal does 
not contract with firms under any form of external administration.  Any tender submitted by an 
unincorporated business such as a sole trader, partnership, or business name must identify the 
legal entity that proposes to enter the contract. 

If the Tenderer is a trustee, the Principal may require: 

• an unconditional undertaking in accordance with Preliminaries Clause  - Additional 
security and obligations for trustees;  and 

• a signed statement from the Tenderer, provided before the Contract is awarded, making the 
following undertaking: 

‘If (insert the legal name of the Tenderer) is awarded Contract No (insert the contract number) 
for (insert the contract description) it will provide security in the amount of (insert the amount 
of security advised by the Principal) in accordance with Preliminaries clause  - Additional 
security and obligations for  trustees, and it undertakes to ensure that, for the duration of the 
Contract, the total value of the trust beneficiaries’ loans to the trustee is always greater than the 
total value of trust beneficiaries’ loans from the trustee.’ 

Failure to provide the signed statement may result in the Tender being passed over. 

http://www.treasury.nsw.gov.au/procurement/cpfp_ig
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2.2 QUALITY MANAGEMENT 
The Principal may elect to pass over a tender from a tenderer that does not demonstrate the 
capacity to systematically plan and manage the quality of its work in accordance with the NSW 
Government Quality Management Systems Guidelines, which are available on the Internet at: 

www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_docu
ments.doc

Submit with the Tender the information identified in Tender Schedules - Schedule of Quality 
Management Information. 

2.3 OCCUPATIONAL HEALTH AND SAFETY MANAGEMENT 
Tenderers must demonstrate their capacity to manage occupational health and safety in 
accordance with the NSW Government Occupational Health and Safety Management Systems 
Guidelines 4th Edition (OHSM Guidelines).  The OHSM Guidelines are available on the 
Internet at: 

www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_doc
uments.doc

Submit with the Tender the information identified in Tender Schedules - Schedule of 
Occupational Health and Safety Management Information. 

2.4 ENVIRONMENTAL MANAGEMENT 
Tenderers must demonstrate their capacity to manage environmental matters in accordance 
with the NSW Government Environmental Management Systems Guidelines (EMS Guidelines) 
available on the Internet at: 
www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_docu
ments.doc

Submit the information identified in Tender Schedules - Schedule of Environmental 
Management Information. 

2.5 FINANCIAL ASSESSMENT CRITERIA 
The main criteria considered in financial assessment of tenderers are: 

• Net Worth (total assets, excluding any assets of company directors, less total liabilities less 
intangible assets); 

• Current Ratio (ratio of current assets to current liabilities); and 

• Working Capital (current assets less current liabilities). 

The Principal considers tenders with the following financial capacity, and no other significant 
detrimental financial characteristics to be financially satisfactory in respect of tenders: 

• Net Worth exceeds 5% of the Contract Sum or initial Contract Price; 

• Current Ratio exceeds 1; and 

• Working Capital exceeds 10% of the Contract Sum or initial Contract Price. 

• Where a tenderer is a trustee the total value of trust beneficiaries’ loans to the trustee must 
be greater than the total value of trust beneficiaries’ loans from the trustee. 

Deviations below these indicative criteria will not necessarily prevent the Principal from 
considering any tender. 

http://www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_documents.doc
http://www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_documents.doc
http://www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_documents.doc
http://www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_documents.doc
http://www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_documents.doc
http://www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_documents.doc
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3 CONTRACT DETAILS 

3.1 INSURANCE 

Works and public liability insurance 
The Contractor must arrange insurance of the Works (and any temporary works) and public 
liability and pay all premiums in accordance with General Conditions of Contract clause 
Insurance. 

Asbestos liability insurance 
The Contractor must arrange any asbestos related insurancerequired by law.  Any other 
asbestos related insurance is at the discretion of the Contractor.  The Contractor is not entitled 
to any additional payments for asbestos related insurance.  The Principal does not require the 
Contractor to hold any particular Asbestos Liability Insurance under General Conditions of 
Contract clause Insurance. 

Other Insurance 
The Contractor must arrange and pay all premiums for all other insurance required under 
General Conditions of Contract clause – Insurance. 

For professional indemnity insurance, a Certificate of Currency or evidence of the ability to 
obtain the required insurance, such as a letter from a broker or insurer, may be required as a 
condition of acceptance of tender. 

4 CURRENT POLICIES 

4.1 GOODS AND SERVICES TAX 
The tendered lump sum and/or rates must include GST if it is payable. 

4.2 NSW GOVERNMENT PREFERENCE SCHEME 

Preference 
The Principal will give a preference advantage to goods of Australian and New Zealand origin 
over imported goods supplied under the Contract.  NSW country manufacturers may be eligible 
for an additional preference under the Country Industries Preference Scheme (CIPS).  Details 
of these schemes may be obtained from the Department of State and Regional Development, 
telephone (02) 9338-6780; facsimile (02) 9338-6676. 

The Industry Capability Network Office has been established to provide assistance in planning 
for, purchasing and using Australian and New Zealand made products.  The office can provide 
professional advice on local industry capability and on the availability and efficiency of local 
supplies suited to Australian conditions, while retaining commercial confidentiality. The 
Industry Capability Network Office may be contacted on: telephone (02) 9819 7200; facsimile 
(02) 9181 3321; e-mail enquiry@icnnsw.org.au; internet www.icnnsw.org.au. 

Imported Goods 
Where imported goods are proposed, complete the Tender Schedules - Schedule of Imported 
Materials and Equipment.  Provide details of alternatives to such goods which are of 
Australian or New Zealand origin, or give reasons why such alternatives cannot be supplied by 
completing the Tender Schedules - Schedule of Alternatives to Imported Goods. 

The Principal may, but is not bound to, negotiate a reduction in price to accept the imported 
goods, but the reduction will be not less than 20% of the Principal’s estimate of the imported 
value of the goods. 

Refer to Preliminaries clause - Australian and New Zealand Goods. 

mailto:enquiry@icnnsw.org.au
http://www.icnnsw.org.au/
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NSW Country Manufactured Goods 
If the tenderer wishes to seek preference under the NSW Country Industries Preference 
Scheme, submit Tender Schedules – Schedule of NSW country manufactured  goods with 
the tender. 

4.3 DISCLOSURE OF TENDER AND CONTRACT INFORMATION 
Details of this tender and contract awarded as a result of this tender process must be disclosed 
in accordance with the Freedom of Information Act 1989 (NSW), Premier’s Memorandum 
2007-01 and the NSW Government Tendering Guidelines which are available on the Internet 
at: 

www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_doc
uments.doc

4.4 EXCHANGE OF INFORMATION BETWEEN GOVERNMENT AGENCIES 
By submitting a tender, the Tenderer authorises the Principal to gather, monitor, assess, and 
communicate to other NSW Government agencies or local government authorities information 
about the Tenderer’s financial position and its performance in respect of any contract awarded 
as a result of the tender process. Such information may be used by those agencies or authorities 
in considering whether to offer the Tenderer future opportunities for work. 

4.5 FINANCIAL ASSESSMENT 
By tendering for this Contract, the Tenderer agrees that the Principal may engage private sector 
consultants to financially assess tenderers.  Financial details of tenderers may be obtained by 
an external Financial Assessor for assessment.  Financial Assessors have a contract with the 
Principal to safeguard the financial details obtained.  Financial Assessors must not disclose 
such details, either in whole or in part to any party other than NSW Government departments 
or agencies without the express written permission of the tenderer. 

The Financial Assessor is The Financial Assessor is Kingsway Financial Assessments Pty Ltd. 

Submit, when requested by the Financial Assessor or Principal, the Financial Assessment 
information shown in Tender Schedules - Schedule of Financial Assessment Information. 

 

4.6 UNCONDITIONAL UNDERTAKINGS - APPROVED INSTITUTIONS 
For the purpose of giving unconditional undertakings, the Principal has approved banks, 
building societies, credit unions and insurance companies listed by the Australian Prudential 
Regulation Authority (APRA) as being regulated by the APRA.  Lists appear at the APRA 
website at: 

www.apra.gov.au/

The Principal is prepared to consider proposals from tenderers for the approval of 
Unconditional Undertakings by substantial financial institutions, not registered by APRA, 
which lawfully carry on business in Australia.  The Principal may require the submission of 
evidence demonstrating the substance and status of any proposed financial institution without 
cost to the Principal. 

5 FURTHER INFORMATION 

5.1 ADDENDA TO TENDER DOCUMENTS 
If, as a result of a request for clarification from a tenderer or for any other reason, the Principal 
issues an instruction amending the tender documents, the instruction will be issued in writing 

http://www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_documents.doc
http://www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_documents.doc
http://www.apra.gov.au/
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to all tenderers in the form of an Addendum, which becomes part of the tender documents.  
Written Addenda issued by the Principal are the only recognised explanations of, or 
amendments to, the tender documents. 

5.2 SITE ACCESS RESTRICTIONS 
Tenderers and their agents or representatives must: 

• obtain permission to inspect the Site from the Client’s Representative at least 48 hours 
before access to the Site is required; 

• upon arrival, at the pre-arranged time, introduce themselves at the Client Representative’s 
office prior to undertaking their inspection of the Site. 

The Client’s Representative’s details are: 

 
Name: Jenny Kappe 

Telephone number: 08 80871187 

Facsimile Number: 08 80871201 

e-mail address: jenny.kappe@fived.com.au
  

The Client’s Representative may be contacted: 

on the following days: Monday to Friday  

between the hours of: 9am – 4pm 
 

Tenderers should telephone the Project Manager if they experience difficulty in securing an 
appointment with the Client’s Representative for a site inspection. 

5.3 PRE-TENDER MEETING 
A pre-tender meeting will be held on the Wednesday 8th April 2009 , at 10.30am on Site. 

The Project manager will be available at that time to answer any tenderer’s queries regarding 
the tender. 

6 PREPARATION OF TENDERS 

6.1 ALTERNATIVE TENDERS 
The Principal may consider alternative tenders, provided the alternative tender meets the scope, 
functional intent and design concept expressed in the tender document.  Where an alternative 
tender is proposed, submit a detailed description of the alternative stating clearly the manner in 
which it differs from the detailed requirements of the tender documents and including separate 
tender schedules applicable to the alternative. 

Alternative tenders will not be considered unless the Tenderer has submitted a conforming 
tender. 

6.2 TECHNICAL DATA 
Submit, when requested, the details shown in Tender Schedules - Schedule of Technical Data. 

mailto:jenny.kappe@fived.com.au
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7 SUBMISSION OF TENDERS 

7.1 DOCUMENTS TO BE SUBMITTED 
The following documents must be completed and submitted by the Tenderer: 

• Tender From 

• Schedule of rates and lump sum items 

• Schedule of imported materials and equipment 

• Schedule of Alternatives to Imported Goods 

• Schedule of NSW Manufactured Goods 

• Schedule of Quality Management Information 

• Schedule of Occupational Health and Safety management Information. 

• Schedule of Environemental Management Information 

Where applicable, refer to each Addendum and state that the Tender allows for the instructions 
given in the Addendum. 

7.2 SUBMISSION PROCEDURE 
Submit the Tender Form, Tender Schedules marked ‘Submit with the Tender Form’ and other 
required documents or information by the date and time given in the advertisement or 
invitation, by any of the following methods: 

• eTendering, 

• Tender Box, 

• Facsimile. 

If more than one tender submission is made, mark each submission clearly as to whether it is a 
copy, an alternative tender, or whether the submission supersedes another submission. 

Submit when requested, by the date, time and method stipulated in the request, Tender 
Schedules marked ‘Submit when requested’ and any other information required to allow 
further consideration of the Tender.  Failure to meet this requirement may result in the Tender 
being passed over. 

7.3 ETENDERING 
Tenderers are encouraged to obtain Requests for Tenders (RFT) and submit tenders through 
NSW Government online eTendering at: 

https://tenders.nsw.gov.au. 

Legal status 
Tenders submitted electronically will be treated in accordance with the Electronic Transactions 
Act 2000 (NSW), and given no lesser level of confidentiality, probity and attention than tenders 
submitted by other means. 

Tenderers, by electronically submiting a tender, are taken to have accepted any conditions 
shown on the NSW Government eTendering web site. 

The Principal may decline to consider for acceptance, tenders that cannot be effectively 
evaluated because they are incomplete or corrupt. 

https://tenders.nsw.gov.au/
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Electronic Format for Submissions 
Tenders submitted electronically must be in a file format that can be read, formatted, displayed 
and printed by Microsoft Word 97, or any format required by the RFT. 

File Compression 
Tenderers may compress electronic tenders in any format that can be decompressed by 
WinZip. Tenderers must not submit self-extracting (*.exe) zip files. 

and printed by Microsoft Word 97, or any format required by the RFT. 

Change of Tender Form Text 
Tenderers must not change existing text in electronic tender forms other than to insert required 
information. 

7.4 TENDER BOX 
The Tender may be submitted in the Tender Box at: 

Level 3, McKell Building 

2-24 Rawson Place 

SYDNEY NSW 2000 

 

Submit the Tender in a sealed envelope addressed to the Secretary of the Tender Opening 
Committee and marked with ‘Broken Hill Emergency Exit Lighting & Smoke detection 
Upgrade’ and the closing date and time. 

7.5 FACSIMILE 
The Tender may be submitted to the following facsimile number: 

(02) 9372 8974. 

Address the Tender to the Secretary of the Tender Opening Committee and mark the first page 
of the facsimile with ‘Broken Hill Emergency Exit Lighting & Smoke detection Upgrade’ and 
the closing date and time. 

Tenders sent by facsimile and not completely received by the close of tenders may be excluded 
from consideration for acceptance even if transmission or receipt is delayed due to the 
receiving facsimile machine being engaged, faulty or otherwise inoperative. 

7.6 LATE TENDERS 
In accordance with the NSW Government Code of Practice for Procurement, available on the 
Internet at: 

www.treasury.nsw.gov.au/procurement/cpfp_ig

late tenders will not be accepted, except where the integrity and competitiveness of the 
tendering process will not be compromised. 

8 PROCEDURES AFTER CLOSING OF TENDERS 

8.1 EVALUATION OF TENDERS 
In evaluating tenders, the Principal may take into consideration factors including, but not 
limited to: whole of life costs; ability to meet requirements of the NSW Government Code of 

http://www.treasury.nsw.gov.au/procurement/cpfp_ig
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Practice for Procurement; innovation; delivery time; quality offered; previous performance; 
experience; capability; occupational health and safety performance; industrial relations 
performance; environmental management performance; community relations; value adding 
including economic, social and environmental initiatives; and conformity. 

Tenders will be assessed using a weighted scoring process based on information provided with 
the Tender.  The ratio of price to non-price criteria will be: »60:40 

The non-price criteria will be: 

• Relevant Experience & Construction Methodology ; Detail the construction 
methodology used in previous projects with a similar scoped, & regional locations, for 
a commercial office environments. 

• Programme Schedule & Expected Practical Completion Practical Completion; 
Highlighting project milestones including (but not limited to) pre-construction lead 
times and lead times relating to delivery/shipping of components from overseas, 
duration of works on site and expected practical completion. 

• OH&S Management: - Occupational Health and Safety performance i.e. the 
presentation of an Occupational Health and Safety Plans and  relavant examples of 
Risk Assessements and Safe Works Method Statements  

The Principal may treat any detail required by the tender documents which is omitted, illegible 
or unintelligible as failing to fulfil the relevant requirement. 

8.2 ACCEPTANCE OF TENDER 
The Principal may accept tenders that do not conform strictly with all requirements of the 
tender documents. 

The Principal is not bound to accept the lowest or any tender. Tenders which do not comply 
with any requirement of, or which contain conditions or qualifications not required or allowed 
by, the tender document may be passed over. 

No tender, or qualification or departure from a contract condition or specification, is accepted 
unless the Principal gives an acceptance or formal agreement in writing. 

8.3 PROTECTION OF PRIVACY 
The Tenderer warrants, in respect of any personal information provided in this Tender or any 
contract arising from this Tender, that the information is accurate, up to date and complete, and 
that nominated individuals authorise its collection and are aware: 

• that the information is being collected for the purpose of evaluating tenders and 
administering any contracts arising from those tenders and may be made available to other 
NSW government agencies or local government authorities for those purposes; 

• whether the supply of the information by the individual is required by law or is voluntary, 
and any consequences for the individual if the information (or any part of it) is not 
provided; and 

• of the existence of any right of access to, and correction of, the information. 

END OF SECTION – CONDITIONS OF TENDERING 
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TENDER SCHEDULES 

THERE ARE 13 PAGES IN THIS SECTION 
 



TENDER SCHEDULES 

 
* Signed for the Tenderer by: *…………………………………………………. Date:……………… 

Name (in block letters): …………………………………………………. (Authorised Officer) 

In the Office Bearer capacity of: ………………………………………………………………………… 
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1 TENDER FORM 

Web site Tender box https://tenders.nsw.gov.au

 

Location and Fax No. of 
Tender Closing Office: Level 3, McKell Building 

 2-24 Rawson Place 

 Sydney NSW 2000 

   Fax No. (02) 9372 8974. 

Name of Tenderer 
(in block letters): ………………………………………………………………………… 

A.B.N. 
(if applicable): ………………………………………………………………………… 

Address: ………………………………………………………………………… 

 ………………………………………………………………………… 

Telephone number: ………………………………………………………………………… 

Facsimile number: ………………………………………………………………………… 

e-mail address: ………………………………………………………………………… 

 hereby tender(s) to perform the work for 

Broken Hill Emergency Exit Lighting & Smoke 
detection Upgrade  

  
 (Contract No.  0900586                ) 

 in accordance with the following documents: 

 TENDER DOCUMENT VOL. 1  SPECIFICATION 

  

  

 and Addenda Numbers:  ……………………………………………… 

 For the lump sum of: …………………………………………………. 

 ………………………………………………………………………… 

 ($……………………………………………) including GST. 

https://tenders.nsw.gov.au/
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* Signed for the Tenderer by: *…………………………………………………. Date:……………… 

Name (in block letters): …………………………………………………. (Authorised Officer) 

In the Office Bearer capacity of: ………………………………………………………………………… 
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2 SCHEDULE OF PRICES - LUMP SUM 

(SUBMIT WITH TENDER FORM) 

Insert the amount allowed for each of the following items. 

This Schedule is for information only and does not form part of the Contract.  Its purpose is to assist in 
valuing completed work, but the Principal is not bound to use it. 

All amounts must include an amount for GST. 

 
Item 
No. 

 
Description 

Amount Amount 

1 Break-up of Lump Sum tendered:   
1.1 Design of System – Emergency Ligthing and 

Smoke Detection 
 $………….…. 

1.2 Procurement of FIP  $...................... 
1.3 Wiring and Detectors  $...................... 
1.4 Procurement of Emergency and Exit Lighting  $...................... 
1.5 Installation and wiring of E&E lighting.  $...................... 
1.4 Testing and Commissioning  $...................... 
1.5 O&M Documentation  $...................... 
1.6 Site Preliminaries  $...................... 
1.7 12 months maintenance and Annual Fire Safety 

Statement 
 $...................... 

 Optional   
 Procurement of FIP / EWIS Combined. $.....................  
 Wiring and installation  of speakers $......................  
    
    
2.0 Rate Items   
 Normal Hours (all trades) $.....................  
 After Hours (all trades) $.....................  

 

  
Total (Lump Sum tendered) 

 
$ ……….…. 

 

END OF SCHEDULE OF PRICES - LUMP SUM. 
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* Signed for the Tenderer by: *…………………………………………………. Date:……………… 

Name (in block letters): …………………………………………………. (Authorised Officer) 
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3 SCHEDULE OF IMPORTED MATERIALS AND EQUIPMENT 

(SUBMIT WITH TENDER FORM) 

Provide brief details of all imported materials and equipment to be supplied or incorporated into the 
Works, and country of manufacture or origin.  Do not include goods manufactured in New Zealand. 

The value of the imported content must be the estimated duty paid value inclusive of the value of any 
services (eg. overseas freight and insurance, software in computer tenders, consultancy or engineering 
fees) or any charges of overseas origin, together with customs clearing charges. 

This is not a Schedule of Rates within the meaning of the Construction Contract Conditions.  See also 
Preliminaries Clause   -  Australian and New Zealand goods. 

 
Description Country of Origin Value A$ 
   
............................................................ ............................................ $ ............................ 
............................................................ ............................................ $ ............................ 
............................................................ ............................................ $ ............................ 
............................................................ ............................................ $ ............................ 
............................................................ ............................................ $ ............................ 
............................................................ ............................................ $ ............................ 
............................................................ ............................................ $ ............................ 
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Name (in block letters): …………………………………………………. (Authorised Officer) 

In the Office Bearer capacity of: ………………………………………………………………………… 
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4 SCHEDULE OF ALTERNATIVES TO IMPORTED GOODS 

(SUBMIT WITH TENDER FORM) 

Provide brief details of materials and equipment of Australian and/or New Zealand manufacture as 
alternatives to imported materials and equipment as listed in the SCHEDULE OF IMPORTED 
MATERIALS AND EQUIPMENT, or give reasons why such alternatives cannot be provided. 

The Principal may accept a tender specifying all or any of the items listed below, with an adjustment to 
the contract price based on the difference between the prices listed in this Schedule and the SCHEDULE 
OF IMPORTED MATERIALS AND EQUIPMENT. 

 

Description of Australian and/or New Zealand  
manufactured Alternatives 

Value A$ 

  
.................................................................................................. $ ..................................... 
.................................................................................................. $ ..................................... 
.................................................................................................. $ ..................................... 
.................................................................................................. $ ..................................... 
.................................................................................................. $ ..................................... 
.................................................................................................. $ ..................................... 
.................................................................................................. $ ..................................... 
.................................................................................................. $ ..................................... 
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5 SCHEDULE OF NSW COUNTRY MANUFACTURED GOODS 

(SUBMIT WITH TENDER FORM) 

Complete the Schedule if you wish to seek preference under the NSW Country Industry Preference 
Scheme (CIPS.).  The preference may be given only to a Tenderer who is a NSW manufacturer registered 
under the scheme. 

State your CIPS. registration number.  Give details of the materials and equipment to be supplied or 
incorporated into the Works, the place of manufacture, the percentage(s) applicable for preference 
purposes and the value added content at the Tenderer’s works for the material or equipment manufactured 
by the Tenderer for incorporation in the Works. 

This is not a Schedule of Rates within the meaning of the Construction Contract Conditions. 

 
C.I.P.S. Registration No.:  ............................................................. 
 
Description Place of Manufacture % Applicable Value Added 

Content $ 
    
........................................ ..................................... ......................... $ ........................ 
........................................ ..................................... ......................... $ ........................ 
........................................ ..................................... ......................... $ ........................ 
........................................ ..................................... ......................... $ ........................ 
........................................ ..................................... ......................... $ ........................ 
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* Signed for the Tenderer by: *…………………………………………………. Date:……………… 

Name (in block letters): …………………………………………………. (Authorised Officer) 

In the Office Bearer capacity of: ………………………………………………………………………… 
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6 SCHEDULE OF TECHNICAL DATA 

(SUBMIT WHEN REQUESTED BY PRINCIPAL) 

List all information required by this Schedule, and attach details of manufactures product data together 
with illustrations as are necessary to fully describe the Tenderer’s offer. 

 

Item Tenderer’s offer 
Fire Panel Make / Model  
»EWIS Panel Make / Model ...................................................................... 
» ...................................................................... 
» ...................................................................... 
» ...................................................................... 
» ...................................................................... 
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7 SCHEDULE OF QUALITY MANAGEMENT INFORMATION 

(SUBMIT WITH TENDER FORM) 

Submit one of the following, to demonstrate the capacity to plan and manage the quality of work: 

• evidence of current full certification of the Tenderer’s Quality Management System to 
AS/NZS ISO 9001:2000 by a certifying body registered with the Joint Accreditation 
System - Australia and New Zealand (JAS-ANZ); or 

• evidence that the Tenderer’s Quality Management System complies with the NSW 
Government Quality Management Systems Guidelines (QMS Guidelines); or 

• a minimum of three (3) completed examples of Inspection and Test Plans used on recent 
past projects and complying with the requirements of the QMS Guidelines. 
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In the Office Bearer capacity of: ………………………………………………………………………… 
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8 SCHEDULE OF OCCUPATIONAL HEALTH AND SAFETY 
MANAGEMENT INFORMATION 

(SUBMIT WITH TENDER FORM) 

Provide documents and information indicated below in accordance with Conditions of Tendering clause – 
Occupational health and safety management. 

Evidence of satisfactory OHS management  

Nominate at least three contracts/projects completed within the last two years that 
demonstrate successful management of occupational health and safety by the Tenderer:  

 
Client Name & location of contract 

Eg.  Sutherland Hospital Carpark; Dubbo 
Water Treatment Plant; Tamworth Coles 

shopping Centre; 3 Storey Unit Block, 
Penrith. 

Contract 
Price/ 

Project 
Value 

Start 
Date 

Completion 
Date 

     
     
     
     
     
     

 

 

WHEN REQUESTED, submit the following additional information for each of three 
contracts/projects selected from the above list: 

a. a client referee report (which may be a NSW Government agency Contractor 
Performance Report) commenting on the Tenderer’s performance in relation to 
occupational health and safety management, identifying the referee’s name, position, 
organisation and telephone and email contact details; and 

b. a copy of a third party audit report, or internal audit report, or site safety inspection 
report, or site safety review report or other similar evidence. 

Recent OHS prosecutions and fines 

Provide: 
• a statement confirming that the Tenderer is not in default of any fine issued for 

a breach of the OHS legislation; AND 

• details of every OHS prosecution and fine imposed on the Tenderer in Australia 
during the last two years, together with a description of actions taken by the 
Tenderer in response to each prosecution and fine; or 

• a statement that the Tenderer incurred no prosecutions or fines during the last 
two years. 

Occupational Health and Safety Management Monthly Report 

The Tenderer undertakes, if awarded the Contract, to provide Monthly OHS 
Management Reports as described in Preliminaries clause – Occupational Health and 
Safety Management. 



TENDER SCHEDULES 
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9 SCHEDULE OF ENVIRONMENTAL MANAGEMENT INFORMATION 

(SUBMIT WITH TENDER FORM) 

Provide the documents and information specified below in accordance with Conditions of Tendering 
clause - Environmental management. 

Recent prosecutions and fines 
Submit: 

• a statement confirming that the Tenderer is not in default of any fine issued for a breach of 
environmental legislation; and 

• details of every prosecution and fine incurred by the Tenderer during the last two years 
under the Protection of the Environment Operations Act 1997 (POEO Act) or other 
Australian environmental legislation, together with a description of the actions taken by 
the Tenderer in response to each prosecution and fine; or 

• a statement that the Tenderer incurred no prosecutions or fines under environmental 
legislation during the last two years. 

Evidence of satisfactory environmental management 
Nominate at least three contracts/projects, for work of comparable nature to the Works and completed 
within the last two years, that demonstrate successful environmental management by the Tenderer: 

 

Client Name & location of contract 
Eg.  Concord Hospital Carpark; Dubbo Water 
Treatment Plant; Tamworth Coles shopping 

Centre; 3 Storey Unit Block, Penrith. 

Contract 
Price/ 

Project 
Value 

Start 
Date 

Completion 
Date 

     
     
     
     
     
     

 
 

• WHEN REQUESTED, submit a copy of an Environmental Management Plan 
implemented by the Tenderer for a contract/project, similar in type and value to this 
Contract, that was completed within the last two years 

Environmental management objectives and measures 
• WHEN REQUESTED, submit details of: 

• environmental management objectives proposed for the work under the Contract; 

• key environmental management actions proposed for the work under the Contract; and 

• the persons who will be responsible for managing the actions proposed. 
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* Signed for the Tenderer by: *…………………………………………………. Date:……………… 

Name (in block letters): …………………………………………………. (Authorised Officer) 
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10 SCHEDULE OF FINANCIAL ASSESSMENT INFORMATION 

(SUBMIT WHEN REQUESTED BY PRINCIPAL OR FINANCIAL ASSESSOR) 

Provide documents and information listed below in accordance with Clause Conditions of Tendering  - 
Financial assessment. 

1. Financial Statements for last three years for the entity under consideration, including: 

i) Balance Sheets; 
ii) Profit and Loss Statement; 
iii) detailed Profit and Loss Statement; 
iv) statement of Cash Flows; 
v) notes to and Forming Part of the Accounts; 
vi) an Accountant’s Report; and 
vii) where existing, Auditor's Reports. 
 
Consolidated accounts of a parent organisation or group to which the entity belongs are not 
acceptable. 

2. Where latest financial statement is more than 6 months old, the latest management report 
showing: 

i) a trading statement; 
ii) a profit and loss statement; and 
iii) a trial balance. 

3. Where the company is required to lodge audited financial statements with ASIC, copies of 
these statements for the last three years. 

4. Where any financial statement supplied is not audited, copies of the entity's tax returns for 
last three years. 

5. A letter from the Tenderer's banker providing details of overdraft and guarantee facilities 
including: 

i) Bank, Branch, and Account Names, 
ii) type and limit of bank overdraft facility, 
iii) type and limit of bank guarantee facility, 
iv) current bank overdraft balance, 
v) number and amount of bank guarantees outstanding; and 
vi) details of other bank funding facilities available to the Tenderer, such as term loans, 

lines of credit, commercial bills and other debt instruments. 
 

6. Current and projected cash flows for all work on hand. 
 

7. Forecast budget for forthcoming financial year including Revenue and Profit and Loss. 

8. Names and contact numbers of: 
i) major suppliers; and 
ii)  major subcontractors. 
 

9. Details relating to the Tenderer’s history and Directors Profiles. 
 



TENDER SCHEDULES 

 
* Signed for the Tenderer by: *…………………………………………………. Date:……………… 

Name (in block letters): …………………………………………………. (Authorised Officer) 

In the Office Bearer capacity of: ………………………………………………………………………… 
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11 UNDERTAKING TO COMPLY WITH THE NSW GOVERNMENT 
CODE OF PRACTICE FOR PROCUREMENT . 

(SUBMIT WHEN REQUESTED) 

The Tenderer, if awarded the Contract, will comply with the NSW Government Code of Practice for 
Procurement. 
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* Signed for the Tenderer by: *…………………………………………………. Date:……………… 
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In the Office Bearer capacity of: ………………………………………………………………………… 
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Deliverables 

 

Tenders are to submit with tender form. 

Program of Works. 

 
Item Description Lead Time in working days 

1 Design of works package.  

2 Procurement of materials  

3 Installation of works  

4 Commissioning and testing  

5 O&M Manuals.  

 

Experience with Design and Construct. 

Tenderers are to submit three contracts where the tenderer completed successfully Design and Construct 
of new Fire Services. 

Item Client Description Days to 
completion 

1 

 

   

2 

 

   

3 

 

   

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

END OF SECTION –TENDER SCHEDULES 
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NOTE 

Replace this page with a blank sheet (to enable double sided 
photocopying). 
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1  GENERAL CONDITIONS OF CONTRACT AND ANNEXURE 

THERE ARE 24 PAGES IN THIS SECTION 

GENERAL CONDITIONS OF CONTRACT  -  MINOR WORKS 

1 DEFINITIONS 
1.1 The Principal is as stated in the Annexure. 

1.2 The Principal’s Representative is as stated in the Annexure and is the person 
appointed by the Principal to act with its full authority in all matters relating to the 
Contract. 

1.3 The Principal’s Agent is as stated in the Annexure. 

1.4 The Works means the whole of the work to be carried out and materials and services 
to be provided under the Contract. 

1.5 The Contract Sum means: 

(a) where the Principal accepted a lump sum, the lump sum; 

(b) where the Principal accepted rates, the amount calculated by firstly multiplying 
the rates by their respective quantities in the schedule of rates and then adding 
those products; 

 but excluding any additions or deductions which are made under the Contract. 

1.6 day means calendar day. 

1.7 Site means the lands and other places made available to the Contractor by the 
Principal for the purpose of the Contract. 

1.8 Text within the following format denotes a definition: 

 

 

2 CONTRACT 

2.1   The written agreement between the 
Principal and the Contractor for the 
performance of the Works, including all 
documents and parts of documents to which 
reference may properly be made to 
determine the rights and obligations of the 
parties (the Contract Documents) shall 
evidence the Contract. 

 

 

2.2   The Contract Documents shall be 
taken as mutually explanatory and anything 
contained in one but not in another shall be 
treated as if contained in all. 

 

2.3   If the Contractor finds any 
discrepancy, error or ambiguity in or 
between the Contract Documents, the 
Contractor is to inform the Principal’s 
Representative before starting such work 
and follow the directions given by the 
Principal’s Representative. 



1. GENERAL CONDITIONS OF CONTRACT AND ANNEXURE 
3 DESIGN AND 

CONSTRUCTION 

3.1   The Contractor is to supply all 
materials and construct the Works in 
accordance with the Principal’s design and 
any further development of the design 
allowed under the Contract.  Minor items 
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not included in the Principal’s design which 
are needed for the satisfactory completion 
of the Works are to be provided by the 
Contractor. 

 

3.5   The Principal is not bound to check the 
completed design for errors, omissions or 
compliance with the requirements of the 
Contract.  The Principal is not liable to the 
Contractor for any claim whatsoever due to 
the Principal not detecting or notifying the 
Contractor of any errors, omissions or non-
compliance with the requirements of the 
Contract in the completed design. 

 

3.6   Responsibility for the completed 
design and its satisfaction of the Contract 
requirements remains solely with the 
Contractor and the Principal is relying on 
the Contractor’s knowledge, skill and 
judgment to carry out this responsibility. 

 

 

3.2   If the Contractor is to undertake design 
as part of the Works, the Contractor is to 
develop the Principal’s design and submit 
the completed design comprising drawings, 
specifications, calculations and any 
statutory certificates required to the 
Principal’s Representative within the period 
stated in the Annexure. 

 

3.3   The Contractor is not to depart from 
the Principal’s design, unless directed by 
the Principal’s Representative. 

 

3.4   The Contractor’s completed design is 
to comply with the Contract and be fit for 
the intended purpose of the Works which 
can be reasonably inferred from the 
Contract Documents. 

 

3.7 The Contractor is to grant to the 
Principal an irrevocable licence to use 
the Contractor’s design for the Works. 
Such licence is also to include any 
subsequent repairs to, maintenance or 
servicing of (including the supply of 
replacement parts) or additions or 
alterations to the Works. 

 



1. GENERAL CONDITIONS OF CONTRACT AND ANNEXURE 

4. CARE OF THE WORKS AND 
OTHER PROPERTY 

4.1   From and including the date the Site is 
made available to the Contractor to the date 
of Completion of the Works, the Contractor 
is responsible for the care of the Works, 
constructional plant and things entrusted to 
the Contractor by the Principal for the 
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purpose of the Works. 

The Contractor is to make good at the 
Contractor’s expense any damage which 
occurs to the Works while responsible for 
their care. 

The Contractor is also liable for damage 
caused by the Contractor during the Defects 
Liability Period. 

 

 

4.2   The Contractor is to indemnify and 
keep the Principal indemnified against any 
loss or damage to the property of the 
Principal (including existing property in, 
about or adjacent to the Works) and against 
any legal liability for injury, death or 
damage to property of others arising from 
the performance of the Works. 

 

4.3   Nothing in Clause 4 relieves the 
Principal from liability for the Principal’s 
own default and defaults of others for 
whom the Principal is liable. 

 



1. GENERAL CONDITIONS OF CONTRACT AND ANNEXURE 
5. INSURANCE   

5.1   On acceptance of the tender, the 
Contractor is to hold or take out an 
insurance policy covering Workers 
Compensation in the State of NSW and 
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shall also ensure that every subcontractor, 
who is not taken to be a worker employed 
by the Contractor in accordance with the 
Workplace Injury Management and 
Workers Compensation 1998 (NSW) 
Schedule 1, must hold or take out insurance 
covering Workers Compensation. 

If insurance of the Works and public 
liability is to be arranged by: 
 the Principal, go to 5.2 
 the Contractor, go to 5.3 

 

5.2   If insurance of the Works and public 
liability is to be arranged by the Principal 
(see the Annexure) the Principal must effect 
insurance of the Works and public liability. 

The Principal must make a copy of the 
policy for insurance of the Works and 
public liability available to the Contractor. 

Go to 5.4 

 

5.3   If insurance of the Works and public 
liability is to be arranged by the Contractor, 
(see the Annexure) then, before 
commencing work on the Site, the 
Contractor is to hold or take out policies of 
insurance covering the Contractor, Principal 
and subcontractors for: 

(a) public liability to an amount of not 
less than $5,000,000 for any single 
occurrence; and 

(b) loss or damage to the Works, any 
temporary works and all materials, 
constructional plant and other things that 
are brought onto the Site by or on behalf of 
the Contractor or are entrusted to the 
Contractor by the Principal.  The amount 
insured is not to be less than the Contract 
Sum. 

The Principal is to be named as an insured 
in the policies. 

The policies must include cross liability and 
waiver of subrogation clauses under which 
the insurer, in respect of liability, agrees 
that the term 'insured' applies to each of the 
persons covered as if a separate insurance 
policy had been issued to each of them and 
generally agrees to waive all rights of 
subrogation or action against any of the 
persons covered. 

Go to 5.4 
 

 

5.4   If the Works include work described in (a) or (b) below, the Contractor is to take out the 
following additional insurance policies before starting such work: 

(a) For the use of water-borne craft in excess of 8 metres in length: marine liability insurance; 

(b) For design of the Works undertaken by the Contractor: professional indemnity insurance. 

The policy under (a) is to be in the name of the Contractor with the Principal as an additional name 
insured and is to cover the Contractor, the Principal, and all subcontractors employed from time to 
time in relation to the Works for their respective rights and interests and cover their liabilities to third 
parties.  The policy is to be for an amount not less than $5,000,000 for any one occurrence and shall 
include cross-liability and waiver of subrogation clauses under which the insurer, in respect of 
liability, agrees that the term 'insured' applies to each of the persons covered as if a separate insurance 
policy had been issued to each of them and generally agrees to waive all rights of subrogation or 
action against any of the persons covered. 

The policy under (b) is to cover the Contractor for liability to the Principal for a minimum amount of 
$500,000 or 20% of the Contract Sum, whichever is greater, to a maximum of $5,000,000 for loss 
(whether economic loss only or other loss) in a single occurrence arising from errors or omissions in 
design of the Works carried out by the Contractor or any subcontractor. 

Go to 5.5 

 



1. GENERAL CONDITIONS OF CONTRACT AND ANNEXURE 
 

 

 

 

5.5   The required policies are to be with insurers and in terms approved by the Principal’s 
Representative.  Approvals will not be withheld unreasonably. 

 

5.6   The Contractor is responsible for making and managing claims and meeting the costs of any 
deductibles. 

 

5.7   The Contractor is to maintain all required insurance policies until the end of the Defects 
Liability Period, or Completion if there is no Defects Liability Period. 

 

5.8   If, when required in writing by the Principal to do so, the Contractor fails to produce evidence of 
having paid insurance premiums and other compliance with insurance obligations under General 
Conditions of Contract Clause 5, to the satisfaction of the Principal, the Principal may effect or 
maintain the insurance and pay any premiums.  The Contractor is to pay the Principal the amount of 
any premiums paid by the Principal plus an amount of $250 to cover the Principal’s costs. 
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1. GENERAL CONDITIONS OF CONTRACT AND ANNEXURE 
6. SITE AND POSSESSION 

6.1   The Principal is to give the Contractor possession of the Site by the time stated in the Annexure. 

 

6.2   The Principal is to give the Contractor sufficient possession to allow the Contractor to perform 
the Works but is not required to give the Contractor sole or uninterrupted possession of or access to 
the Site. 

 

6.3   The Contractor is to begin work on the Site as soon as practicable after being given possession 
of the Site by the Principal. 

 

6.4   The Contractor is to give the Principal’s Representative, agents and contractors reasonable 
access to the Site for any purpose. 

 

 

 

7. SITE CONDITIONS 

7.1   If the Contractor discovers that the 
conditions on, about or below the Site differ 
from what ought to have reasonably been 

Contract Number:0900586        Broken Hill GOB Emergency Lighting and Smoke Detection Upgrade         Revision Date:  31/03/09 

Page 1-6 

anticipated at Tender time the Contractor is 
to inform the Principal’s Representative 
immediately and, where possible, before the 
conditions are disturbed. 

 

 

 

7.2   The Contractor is not entitled to any 
extra payment for the different Site 
conditions.  If the different conditions are 
such that the Principal’s Representative 
directs the Contractor to carry out a 
variation, the procedure in Clause 9 is then 
to be followed. 

 

 



1. GENERAL CONDITIONS OF CONTRACT AND ANNEXURE 

8. NON-CONFORMING WORK 

8.1   The Contractor is to supply materials 
(which are new, free from defects and 
suitable for the purpose) and use standards 
of workmanship (including design) and 
work methods which are in conformity with 

Contract Number:0900586         Broken Hill GOB Emergency Lighting and Smoke Detection Upgrade        Revision Date:  31/03/09 

Page 1-7 

the Contract, the Building Code of 
Australia, relevant Australian Standards and 
all lawful requirements of Commonwealth, 
State, Territory and local legislation and 
subordinate regulations, ordinances, by 
laws, orders and proclamations. 

Go to 8.2 if defective work is suspected 
   8.4 if defective work is to be corrected 
   8.7 if defective work is to be accepted 

 

 

8.4   The Principal’s Representative may 
direct the Contractor to correct, including 
remove or replace, non-conforming work 
within the time specified by the Principal’s 
Representative. 

 

8.5   If the Contractor does not correct the 
non-conforming work within the time 
specified, the Principal’s Representative 
may have the work corrected by others. 

 

8.6   The Principal’s Representative is to 
assess the reasonable costs of having the 
non-conforming work corrected by others 
and the Contractor is to pay the Principal 
those costs. 
Go to 13 if assessed cost agreed 
   or 16 if assessed cost is not agreed 

 

 

8.7   The Principal’s Representative may 
notify the Contractor that the Principal 
elects to accept all or some of the non-
conforming work.  The resulting reasonable 
increase or decrease in the value to the 
Principal of the Works and any other 
reasonable loss or detriment suffered by the 
Principal is to be assessed by the Principal’s 
Representative and the amount paid to or 
deducted from the Contractor. 

Go to 13 if assessed cost agreed 
   or 16 if assessed cost is not agreed 

 

8.2   The Contractor is to comply with any 
direction of the Principal’s Representative 
to: 

(a) uncover and recover work;  or 

(b) carry out additional testing or re-
testing. 

 

8.3   Compliance with the direction is at the 
Contractor’s cost unless the work 
uncovered, recovered, tested or re-tested is 
in conformity with the Contract, in which 
case the Principal’s Representative is to 
meet with the Contractor to decide on the 
reasonable costs payable to the Contractor.  
If they are unable to agree within 14 days 
after the meeting, the Principal’s 
Representative is to assess those costs. 

Go to 13 if assessed cost agreed 
   or 16 if assessed cost is not agreed 

 

 

 



1. GENERAL CONDITIONS OF CONTRACT AND ANNEXURE 

9. VARIATIONS 

9.1   The Principal’s Representative may 
direct the Contractor to carry out a variation 
and the Contractor is to carry out the 
direction. 
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9.2   The Principal’s Representative and 
Contractor are to meet to agree on the 
reasonable amount payable to or deducted 
from the Contractor for the variation.  If 
they do not agree within 14 days after the 
meeting, the Principal’s Representative is to 
assess that amount. 

Go to 13 if assessed amount agreed 
   or 16 if assessed amount is not agreed 

 

 

9.3   A variation is any change to the 
character, form, quality and extent of the 
Works directed in writing by the 
Principal’s Representative.  A variation 
shall not invalidate the Contract. 

 

 

 

 

 

10. SUSPENSION 

10.1   The Principal’s Representative may 
direct the Contractor to suspend all or part 
of the Works and the Contractor is to carry 
out the direction. 

 

 

 

 

 

10.2   If the direction to suspend the work is 
due to any act or omission of the Principal, 
the Principal’s Representative and 
Contractor are to meet to agree on the 
reasonable extra costs payable to the 
Contractor which resulted from the 
suspension.  If they do not agree within 14 
days after the meeting, the Principal’s 
Representative is to assess those extra costs. 

Go to 13 if assessed cost agreed 
   or 16 if assessed cost is not agreed 

 

10.3   The Contractor is to recommence the 
Works as soon as practicable after being 
directed to do so by the Principal’s 
Representative. 

 

 

 



1. GENERAL CONDITIONS OF CONTRACT AND ANNEXURE 

11. COMPLETION OF THE 
WORKS 

11.1   The Contractor is to Complete the 
Works within the period stated in the 
Annexure which starts on the date of being 
given possession of the Site. 
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11.2   The Contractor is to inform the 
Principal’s Representative when, in the 
Contractor’s opinion the Works have 
reached Completion. 

 

11.3   The Principal’s Representative is to: 

(a) determine if the Works have reached 
Completion, and if so, the date of 
Completion;  and 

(b) give the Contractor written notice of 
the determination. 

 

 

 

 

 

 

11.4   The Works have reached Completion 
and are Complete when the Works are 
capable of use for their intended purpose, 
and should be free from any omissions or 
defects, and the Contractor has made good 
the Site and its surroundings. 

 

 

 

 

12. DELAY IN COMPLETION 

12.1   If the Contractor is delayed in 
reaching Completion then the Contractor is 
to notify the Principal’s Representative 
within 14 days after the commencement of 
the delay and to meet with the Principal’s 
Representative to determine the cause of 
delay.  Where such a delay is caused by: 

(a) a direction given by the Principal’s 
Representative except under: 

 - Clause 8;  or 

 - Clause 10 where the event giving 
rise to the direction was not beyond 
the control of the Contractor;  or 

(b) a breach of the Contract by the 
Principal;  or 

(c) any event beyond the control of the 
Contractor, 

the period for Completion is to be extended. 
 

 

 

 

12.2   If the Principal’s Representative and 
the Contractor do not agree on an extension 
to the period for Completion within 14 days 
of the meeting to determine the cause of 
delay, the Principal’s Representative is to 
assess a reasonable extension of time.  The 
Principal’s Representative may for any 
reason and at any time extend the period for 
Completion. 

Go to 16 if  assessed extension of time is not 
agreed. 

 

12.3   If the Contractor does not Complete 
the Works by the last day of the period for 
Completion then the Contractor is to pay to 
the Principal liquidated damages from, but 
excluding that date, to and including the 
date the Works are Complete at the rate 
stated in the Annexure. 
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13. PAYMENT AND RETENTION   

13.1   If the Contract has substantial Demolition and the ‘Amount of Security’ in the Annexure is >$0: 

Before commencing any work on the Site, the Contractor is to provide security in the amount stated 
in the Annexure and in the form as detailed in Schedule - Unconditional Undertaking.   

 

13.2  If  the Contract requires the Contractor to pay the Contract Sum to the Principal: 

Before commencing any work on the Site, the Contractor is to pay the Principal the Contract Sum. 

 

13.3   If the Contract requires the Principal to pay the Contract Sum to the Contractor: 

The Contractor is to give the Principal’s Representative a written claim for payment when a 
Milestone stated in the Annexure is reached. The claim is to identify the Milestone, the amount 
claimed, how the amount is calculated, deductions to which the Principal is entitled and, when 
additions are claimed, the legal and factual basis of the claim.  Additions are extra costs or other 
amounts to which the Contractor is entitled under or in connection with the subject matter of the 
Contract. 

When a Milestone is reached the amount which the Contractor is entitled to claim, and be paid, is the 
sum of: 
• for work for which the Principal accepted rates, an amount calculated by applying the rates to the 

quantities of work carried out to that date;  
• for work for which the Principal accepted a lump sum, the percentage stated in the Annexure for 

the Milestone;  
• for any additions for which the Principal has approved an amount in writing or for which an 

amount has been finally determined by an Expert under Clause 16, the amount approved or 
determined;  

less payments previously made (including under Clause 16), costs payable by the Contractor to the 
Principal and deductions to which the Principal is entitled under or in connection with the subject 
matter of the Contract, including but not limited to retention moneys, liquidated damages and other 
damages whether liquidated or unliquidated. 

With each claim for payment, and at any other time as requested by the Principal’s Representative, 
the Contractor is to give the Principal’s Representative a completed statutory declaration, as detailed 
in Schedule - Statutory Declaration. 

Within 10 business days after receipt of the Contractor's payment claim, the Principal is to provide to 
the Contractor a payment schedule identifying the progress claim to which it relates and stating the 
payment, if any, which the Principal will be making.  If the payment is to be less than the amount 
claimed by the Contractor the payment schedule is to indicate why it is less.  For the purposes of this 
clause a business day is any day other than a Saturday, Sunday, public holiday or 27, 28, 29, 30 or 31 
December. 
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13.3 (Continued) 

Payment is to be made: 

• within 20 business days after receipt of the Contractor’s written payment claim; or  

• within 5 business days after the statutory declaration is received; or 

• by the specified time after any action required prior to payment has been carried out, 

 whichever is the latest.  If the Contractor breaches the requirement to submit a completed statutory 
declaration the Principal is not obliged to make any payment to the Contractor while the breach 
continues. 

Any claim by the Contractor on the Principal is to be made within 28 days after the date of the 
Principal's Representative's written notice of Completion under Clause 11.3.  All claims whatsoever 
by the Contractor against the Principal made after that time are barred.  However, if the contract 
includes a Defects Liability Period, and the Contractor has a claim against the Principal under Clause 
14.4 or because of an event which occurred during the Defects Liability Period, the Contractor may 
make that claim up to 28 days after the end of the Defects Liability Period.  If the claim is made after 
that time it is barred. 

Unless stated otherwise, all payments by the Principal to the Contractor are to be made by Electronic 
Funds Transfer to a bank, building society or credit union account nominated by the Contractor.  No 
payment is due to the Contractor until details of the nominated account (name of financial institution, 
account name and account number) are notified in writing to the Principal’s Representative.  The 
Contractor is to promptly notify the Principal’s Representative in writing of any changes to the 
nominated account and the Principal is not responsible for any payments made into a previously 
nominated account before notification of such change is received by the Principal’s Representative. 

Payment is not evidence of the value of work or an admission of liability or that the work is 
satisfactory but is a payment on account only. 

 

13.4   When the Works are Complete and the Contract requires Security: 
When the Contractor has provided an Unconditional Undertaking for Security (Annexure 13.1) the 
Principal is to return the Unconditional Undertaking, less any amounts the Contractor is to pay the 
Principal, within 14 days of Completion. 

 

13.5   When the Works are Complete and the Contract has a Defects Liability Period: 
An amount of 2.5% of the Contract Sum is to be retained by the Principal against the due and proper 
performance of the Contract, except when there is no Defects Liability Period. 

The Contractor may, instead of the retention, provide security in the amount of the retention in the 
form as detailed in Schedule – Unconditional Undertaking. 

 

13.6   If an Unconditional Undertaking is required: 
All Undertakings must be provided by a financial institution acceptable to the Principal. 
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14. DEFECTS LIABILITY 
PERIOD 

14.1   The Contractor is to make good any 
part of the Works which is not in 
conformity with the Contract either at 
Completion or which becomes apparent 
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during the Defects Liability Period stated in 
the Annexure. 

Go to 14.5 if Works are defect free 
 or 14.2 if Works have defects 

 

 

14.2   The Principal’s Representative may 
direct the Contractor to correct, including 
remove or replace, any non-conforming 
work during the Defects Liability Period 
and specify a reasonable time within which 
the Contractor is to comply with the 
direction. 

 

14.3   If the Contractor does not correct the 
non-conforming work within the time 
specified, the Principal’s Representative 
may have the work corrected by others. 

 

14.4   The Principal’s Representative is to 
assess the reasonable costs of having the 
non-conforming work corrected by others 
and the Contractor is to pay the Principal 
those costs. 

 

14.5   At the end of the Defects Liability Period the Principal is to pay the Contractor retention 
moneys or return any unconditional undertakings less any amounts the Contractor is to pay the 
Principal. 
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15. DEFAULT AND INSOLVENCY 

15.1   Without prejudice to any other rights 
which the Principal has, if the Contractor 
commits a substantial breach of the 
Contract, including: 
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(a) failing to carry out a direction of the 
Principal’s Representative within the 
time specified or if no time is 
specified, within a reasonable time; 

(b) not progressing Works at a reasonable 
rate, 

the Principal may, in writing, specify the 
breach and ask the Contractor to give 
reasons why the Principal should not take 
further action. 

 

15.3   If the Contractor either fails to give a 
written response within 7 days of receiving 
the Principal’s notice, or fails to give 
reasons satisfactory to the Principal, then: 

Go to 15.5 for Termination option 
 or 15.4 for Takeover option 

 

15.5   The Principal, may immediately 
terminate the Contract by notice in writing 
to the Contractor, in which case the 
respective rights and liabilities of the parties 
shall be the same as they would be at 
common law if the Contractor had 
wrongfully repudiated the Contract. 

 

15.7   If the calculation results in a shortfall 
to the Principal, the Contractor is to pay the 
amount of the shortfall to the Principal 
within seven days of a written demand for 
payment. 

 

 

15.2   If the Contractor is wound up or 
declared insolvent then: 

 

 

 

 

 

 

15.4 

(a) The Principal may immediately take 
over the uncompleted Works by notice 
in writing;  and 

(b) suspend payments due or which would 
become due under Clause 13;  and 

(c) have the Works Completed by others. 

 

 

 

 

15.6   The Principal’s Representative is to 
calculate the difference between: 

(a) the costs of having the Works 
Completed by others;  and 

(b) the amount of suspended payments and 
retention moneys held by the Principal. 

Go to 15.7 Contractor to pay 
 or 15.8 Principal to pay 

 

15.8   If the calculation results in an excess 
to the Principal, the Principal is to pay the 
amount of the excess to the Contractor. 
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16. DISPUTES 

16.1   If either party is dissatisfied with an act or omission of the other party in connection with the 
Contract, including assessment of a claim, failure to agree, or an instruction, that party is to notify the 
Principal's Agent and the other party in writing of a dispute within 14 days of the act or omission.  
The notifying party is to provide particulars, including the factual and legal basis of any claimed 
entitlement. 

If a party gives notice of a dispute but not within the time provided by this Clause 16.1, then it is not 
entitled to interest for the period before the party gave notice. 

 

16.2   Within 7 days of the giving of the notice, the Contractor and Principal’s Agent are to meet to 
attempt to resolve the dispute. 

 

16.3   If the dispute is not resolved within 
14 days after the notice providing 
particulars of the dispute, the parties are to 
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appoint an independent Expert.  

If the parties fail to agree upon an Expert, 
either may request the Chief Executive 
Officer of the Australian Commercial 
Disputes Centre Ltd Sydney to nominate an 
Expert.  If there is no Chief Executive 
Officer or the Chief Executive Officer fails 
to make a nomination within a reasonable 
time, the Principal is to nominate an Expert. 

 

16.5  When the person to be the Expert has 
been agreed on or nominated, the Principal, 
on behalf of both parties is to appoint the 
expert in writing, with a copy to the 
Contractor, setting out: 

• the dispute being referred to the Expert 
for a decision, 

• the Expert's fees, 

• the procedures detailed in this Clause 
16, and 

• any other matters which are relevant to 
the engagement. 

 

16.4  The person nominating the Expert is 
not to nominate: 

• an employee of the Principal or 
Contractor, 

• a person who has been connected with 
the Contract, or 

• a person upon whose appointment the 
Principal and the Contractor have 
previously failed to agree. 

 

 

 

16.6  The Principal and the Contractor are 
to share equally the Expert's fees and out-
of-pocket expenses, including security 
deposit if required.  Each party is to 
otherwise bear their own costs and share 
equally any other costs of the process. 
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16.7  Each party is to make written submissions to the Expert and provide a copy to the other party as 
follows: 

(a)  Within 7 days after the appointment of the Expert, the notifying party is to submit details of the 
claimed act or omission. 

(b)  Within 14 days after receiving a copy of that submission, the other party is to submit a written 
response.  That response can include cross-claims. 

 

16.8 The Expert is to decide whether the 
claimed event, act or omission did occur 
and, if so: 
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- when it occurred, 

- what term of the Contract or other 
obligation in law, if any, requires the 
other party to pay the claimant money 
in respect of it,  and 

- the merits in law of any defence or 
cross-claim raised by the other party. 

The Expert then decides the amount, if any, 
which one party is legally bound to pay the 
other on account of the event, act or 
omission.   

The Expert is also to decide any other 
questions required by the parties, as set out 
in the dispute referred to the Expert at 
Clause 16.5. 

 

16.9 In making the decision, the Expert acts 
as an expert and not as an arbitrator and is: 

(a) not liable for acts, omissions or 
negligence; 

(b) to make the decision on the basis of the 
written submissions from the parties 
and without formalities such as a 
hearing; 

(c) required within 35 days of 
appointment to give the decision in 
writing, with brief reasons, to each 
party;  and 

(d) bound by the rules of natural justice. 

 

 

 

16.10  If the Expert decides that one party is to pay the other an amount exceeding $250,000 
(calculating the amount without including interest on it), and within 14 days of receiving the decision 
of the Expert, either party gives notice in writing to the other that the party is dissatisfied, the decision 
is of no effect and either party may then commence litigation. 

 

16.11  Unless a party has a right to commence litigation under Clause 16.10: 

(a) The parties are to treat each determination of the Expert as final and binding and give effect to it. 

(b) If the Expert decides that one party owes the other party money, that party is to pay the money 
within 14 days of the receiving the decision of the Expert. 

 

 

 

 

 

 

 



1. GENERAL CONDITIONS OF CONTRACT AND ANNEXURE 

Contract Number:0900586         Broken Hill GOB Emergency Lighting and Smoke Detection Upgrade        Revision Date:  31/03/09 

Page 1-16 

17. TERMINATION FOR THE PRINCIPAL’S CONVENIENCE   

17.1 The Principal may terminate the Contract by giving notice with effect from the date stated in the 
notice, for its convenience and without the need to give reasons. The Contractor must leave the Site 
by the date stated in the termination notice and remove all plant, equipment and amenities it has 
brought onto the Site for the construction of the Works. 

If the Contract is terminated for the Principal’s convenience, the Principal must pay the Contractor: 

• the value of all work carried out (as determined in clause 13) up to the date of the termination 
notice takes effect; plus 

• 2% of the difference between the Contract Sum, adjusted by any amounts agreed or assessed under 
clause 9.2 or finally determined under clause 16, and the total of all amounts paid and payable to 
the contractor for payment claims. 

The payments referred to in this Clause are full compensation under this Clause, and the Contractor 
has no claim for damages or other entitlement whether under the Contract or otherwise.  

The Contractor must, wherever possible, include in all subcontracts and supply agreements an 
equivalent provision to this Clause. 
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SCHEDULE 1   
APPROVED FORM OF UNCONDITIONAL UNDERTAKING 

 
[To be submitted on a Financial Institution’s letterhead and show, at a minimum, the 

Financial Institution’s name and address] 

At the request of ................................................................................ ('the Contractor) 

and in consideration of ......................................................................... ('the Principal') 

accepting this undertaking in respect of the contract for 

............................................................................................................ (‘the Contract’), 

............................................................................................ ('the Financial Institution') 

unconditionally undertakes to pay on demand any sum or sums which may from time to time be 

demanded by the Principal to a maximum aggregate sum of 

......................................................................($........................................)(‘the Sum’). 

The undertaking is to continue until notification has been received from the Principal that the 
Sum is no longer required by the Principal or until this undertaking is returned to the 
Financial Institution or until payment to the Principal by the Financial Institution of the Sum 
or such part as the Principal may require.  The Principal must not assign the unconditional 
undertaking without the prior written agreement of the Financial Institution, which must not be 
unreasonably withheld. 

 

Should the Financial Institution be notified in writing, purporting to be signed by or for and on 
behalf of the Principal that the Principal requires payment to be made of the whole or any part 
or parts of the Sum, it is unconditionally agreed that the Financial Institution will make the 
payment or payments to the Principal forthwith without reference to the Contractor and 
notwithstanding any notice given by the Contractor not to pay same. 

 

Provided always that the Financial Institution may at any time without being required so to do 
pay to the Principal the Sum less any amount or amounts it may previously have paid under 
this undertaking or such lesser sum as may be required and specified by the Principal and 
thereupon the liability of the Financial Institution hereunder shall immediately cease. 

DATED at  this day 
of  20   

…………………… 

[Signature] 

…………………… 

[Print name of person signing the Undertaking] 

……………………. 

[Position / Title] 
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SCHEDULE 2 

Statutory Declaration 
 Definitions Oaths Act 1900 

(NSW) 

The Principal is .............................................................................................................  

The Contractor is ................................................................…………………………….. 

ACN/ABN................................................... 

 

The Contract is Contract No. ……………………………… 

Contract Title………………………………………………………………… 

dated .....................................(Date of Contract) between the party identified as the 
Principal and the party identified as the Contractor.  

 

   

 Declaration  

Full name  I, ............................................................................................................  

Address of ............................................................................................................ 

............................................................................................................ 

do hereby solemnly declare and affirm that: 

 

Insert position title of 
the Declarant 

1 I am the representative of the Contractor in the Office Bearer capacity of 

………………………………………………… 

 

 2 I am in a position to make this statutory declaration about the facts attested to.  

  REMUNERATION OF CONTRACTOR’S EMPLOYEES ENGAGED TO 
CARRY OUT WORK IN CONNECTION WITH THE CONTRACT 

 

 3 All remuneration payable to the Contractor’s relevant employees for work done in 
connection with the Contract to the date of this statutory declaration has been paid 
and the Contractor has made provision for all other benefits accrued in respect of 
the employees.  

 

  Relevant employees are those engaged in carrying out the work done in connection 
with the Contract. 

 

  Remuneration means remuneration or other amounts payable to relevant 
employees by legislation, or under an industrial instrument, in connection with 
work done by the employees [s127(6) of the Industrial Relations Act 1996 
(NSW)]. 

 

  REMUNERATION OF THE EMPLOYEES OF SUBCONTRACTORS 
ENGAGED TO CARRY OUT WORK IN CONNECTION WITH THE 
CONTRACT 

 

 4 The Contractor is/is not a principal contractor for the work done in connection 
with the Contract, as defined in section 127 of the Industrial Relations Act 1996 
(NSW). 

Delete the words 
in italics that are 
not applicable. 

 5 Where the Contractor is also a principal contractor for work done in connection 
with the Contract, the Contractor has been given a written statement in its capacity 
of principal contractor under section 127(2) of the Industrial Relations Act 1996 
(NSW) by each subcontractor in connection with that work stating that all 
remuneration payable by each subcontractor to the subcontractor’s relevant 
employees for work done in connection with the Contract to the date of this 
declaration has been paid, and each subcontractor has made provision for all other 
benefits accrued in respect of each subcontractor’s employees. 

 

 6 I am aware that the Industrial Relations Act 1996 (NSW) requires any written 
statement provided by subcontractors must be retained for at least 6 years after it 
was given and declare that the Contractor has accordingly made arrangements for 
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the secure retention of the written statements.  

  WORKERS COMPENSATION INSURANCE OF THE CONTRACTOR’S 
WORKERS 

 

 7 All workers compensation insurance premiums payable by the Contractor to the 
date of this statutory declaration in respect of the work done in connection with the 
Contract have been paid. This statutory declaration is accompanied by a copy of 
any relevant certificate of currency in respect of that insurance. 

 

  WORKERS COMPENSATION INSURANCE FOR WORKERS OF 
SUBCONTRACTORS 

 

 8 The Contractor is / is not a principal contractor for work done in connection with 
the Contract, as defined in section 175B of the Workers Compensation Act 1987 
(NSW). 

Delete the words 
in italics that are 
not applicable. 

 9 Where the Contractor is also a principal contractor for work done in connection 
with the Contract, the Contractor has been given a written statement under section 
175B of the Workers Compensation Act 1987 (NSW) in the capacity of principal 
contractor in connection with that work to the intent that all workers compensation 
insurance premiums payable by each subcontractor in respect of that work done to 
the date of this statutory declaration have been paid, accompanied by a copy of 
any relevant certificate of currency in respect of that insurance. 

 

 10 I am aware that the Workers Compensation Act 1987 (NSW) requires any written 
statement provided by subcontractors and any related certificate of currency must 
be retained for at least 7 years after it was given and declare that the Contractor 
has accordingly made arrangements for the secure retention of the written 
statements. 

 

  EMPLOYER UNDER THE PAYROLL TAX ACT  

 11 The Contractor is registered as / is not required to be registered as an employer 
under the Payroll Tax Act 2007 (NSW). 

Delete the words 
in italics that are 
not applicable. 

 12 All payroll tax payable by the Contractor in respect of wages paid or payable to 
the relevant employees for work done in connection with the Contract to the date 
of this statutory declaration has been paid. 

 

 13 The Contractor is / is not a principal contractor for work done in connection with 
the Contract, as defined in section 17 of Schedule 2 to the Payroll Tax Act 2007 
(NSW). 

Delete the words 
in italics that are 
not applicable. 

 14 Where the Contractor is also a principal contractor for work done in connection 
with the Contract, the Contractor has been given a written statement under section 
18 of Schedule 2 to the Payroll Tax Act 2007 (NSW) in the capacity of principal 
contractor in connection with that work to the intent that all payroll tax payable by 
each subcontractor in respect of the wages paid or payable to the relevant 
employees for that work done to the date of this statutory declaration has been 
paid. 

 

 15 I am aware that the Payroll Tax Act 2007 (NSW) requires any written statement 
provided by subcontractors must be retained for at least 5 years after it was given 
and declare that the Contractor has accordingly made arrangements for the secure 
retention of the written statements. 

 

  PAYMENTS TO SUBCONTRACTORS  

 16 The Contractor has paid every subcontractor, supplier and consultant all amounts 
payable to each of them by the Contractor as at the date of this statutory 
declaration with respect to engagement of each of them for the performance of 
work or the supply of materials for or in connection with the Contract. 

 

 17 The provisions of clause “SECURITY OF PAYMENT”, if included in the 
Contract, have been complied with by the Contractor. 

 

 18 The Contractor has been informed by each subcontractor  and consultant to the 
Contractor (except for subcontracts and agreements not exceeding $25,000 at their 
commencement) by written statement in equivalent terms to this declaration (made 
no earlier than the date 14 days before the date of this declaration): 

.1 that their subcontracts with their subcontractors, consultants and suppliers 
comply with the requirements of clause “SECURITY OF PAYMENT”, if included 
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in the Contract, as they apply to them; and 

.2 that all of their employees, subcontractors, consultants and suppliers, as at 
the date of the making of such a statement have been paid all remuneration and 
benefits due and payable to them by, and had accrued to their account all benefits 
to which they are entitled from, the subcontractor or consultant of the Contractor 
or from any other of their subcontractors or consultants (except for their 
subcontracts and agreements not exceeding $25,000 at their commencement) in 
respect of any work for or in connection with the Contract. 

  

 19 I am not aware of anything to the contrary of any statutory declaration referred to 
in paragraph 18 of this declaration and on the basis of the statements provided, I 
believe the matters set out in paragraph 18 to be true.  

 

 

 20 And I make this solemn declaration, as to the matters aforesaid, according to the 
law in this behalf made, and subject to the punishment by law provided for any 
wilfully false statement in any such declaration. 

 

   

Signature of 
Declarant  

 

............................................................................................................. 

declared at 

 

Place  

Date 

............................................................................................................ 

on........................................................................................................ 

before me 

 

Signature of legally 
authorised person* 
before whom the 
declaration is made 

 

........................................................................................................... 

 

 

Name and title of 
person*  before 
whom the declaration 
is made 

............................................................................................................ 

............................................................................................................ 

 

Notes: 

1.  In this declaration: 

(a) the words “principal contractor”, “employee”, “employees” and “relevant employees” have the meanings 
applicable under the relevant Acts;  

(b) the word “subcontractor” in paragraphs 5, 6, 9, 10, 14 and 15 has the meaning applicable under the relevant 
Act; and  

(c ) otherwise the words “Contractor”, “subcontractor”,  “supplier” and “consultant” have the meanings given 
in or applicable under the Contract. 

 

2.  * The declaration must be made before one of the following persons: 

(a) where the declaration is sworn within the State of New South Wales: 

(i) a justice of the peace of the State of New South Wales; 

(ii) a solicitor of the Supreme Court of New South Wales with a current practising certificate;   

(iii) a notary public; or 

(iv) another  prescribed person legally authorised to administer an oath under the Oaths Act 1900 
(NSW); 

or 

(b) where the declaration is sworn in a place outside the State of New South Wales: 
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(i) a notary public;  or 

(ii) any person having authority to administer an oath in that place.  
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ANNEXURE TO GENERAL CONDITIONS OF CONTRACT - MINOR WORKS 
 

Clause 

1.1 

The Principal is the CEO of the State Property Authority 

 
Notices and Submissions to the Principal 

Notices and Submissions to the Principal must go to the Principal’s Representative. 

1.2  

The Principal’s Representative is : Five D Holdings Pty Ltd  

and is located at: Level 11, 201 Kent Street, Sydney NSW 2000 

If no name is stated the Principal is to name the person in writing within 7 days after 
accepting the tender.  The Principal may at any time change the person for any reason 
whatsoever by giving written notice. 

 
 
 

1.3  

The Principal’s Agent is :  Five D Holdings Pty Ltd 

and is located at: Level 11, 201 Kent Street, Sydney NSW 2000. 

If no name is stated the Principal is to name the person in writing within 2 days of the 
Contractor giving written notice of a dispute under Clause 16. The Principal may at any time 
change the person for any reason whatsoever by giving written notice. 

 
 
 

3.2  

The period to submit the completed design is:        10 working days            before its use for 
construction. 

If no period is stated it is 7 days before its use for construction. 

 
 
 

5.3  

The Contractor must arrange insurance of the Works and public liability and professional 
indemity 

 
 

6.1  

The time to give possession of Site is:     7 days                       after the Principal accepted the 
tender. 

If no time is stated it is 7 days after the Principal accepted the tender. 
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11.1  

The period for Completion is:    

2 calender weeks for design 

6 calender weeks for construction and completion. Tenders are to submit a Project Plan and 
timeline on submission. 

If no period is stated a reasonable period is to apply. 

 
 
 

12.3  

The rate per day of liquidated damages is:   $    150.00                . 

If no rate is stated common law damages are to apply. 

 
 
 

13.1  

The amount of Security is: 5% of the contract sum,  

To be released at practical completion of the construction work, 

If no amount is stated then no Security applies. 

 
 
 

13.3  

The Milestones and Percentages are as below: 

Milestone Percentage  

Design Acceptance 15% 

Construction 60% 

Testing and Certification 15% 

Practical Completion 10% 

If no Milestones and Percentages are stated the Milestone is Completion of the Works and 
Percentage is 100%. 

 
 
 

14.1  

The Defects Liability Period, which commences at Completion of the Works is: 12 months  

If no Period is stated then no Defects Liability Period applies. 

 
 

END OF SECTION – GENERAL CONDITIONS OF CONTRACT AND ANNEXURE 
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2 PRELIMINARIES 

1 ADMINISTRATION AND CONTRACTING 

1.1 ELECTRONIC COMMUNICATIONS 
The parties agree and consent that notices and communications may be by electronic 
communication in accordance with the Electronic Transactions Act 2000 (NSW). 

1.2 USE OF QUALIFIED TRADEPERSONS 
Use qualified tradepersons when completing the Works. The use of such persons shall not 
relieve the Contractor of liability for the fitness of the Works for the purposes required by the 
Contract. 

1.3 LONG SERVICE LEVY 
Before commencing the works,  the Contractor must: 

• pay to the Building and Construction Industry Long Service Payments Corporation or the 
Corporation’s agent the amount of the long service levy payable under the Building and 
Construction Industry Long Service Payments Act 1986 (NSW); and 

• produce to the Principal the document evidencing payment of the levy. 

Additional information and the Levy Payment Form are available on the Internet at: 

www.lspc.nsw.gov.au

1.4 COLLUSIVE ARRANGEMENTS 
The Contractor must comply with the NSW Government Code of Practice for Procurement, 
which is available on the Internet at: 

www.treasury.nsw.gov.au/procurement/cpfp_ig

1.5 CONTRACTOR PERFORMANCE REPORTING 
During the course of the Contract, the Contractor’s performance may be monitored and 
assessed in accordance with the Performance management system guidelines which are 
available on the Internet at: 

www.managingprocurement.commerce.nsw.gov.au/system/index_performance_management.d
oc

1.6 EXCHANGE OF INFORMATION BETWEEN GOVERNMENT AGENCIES 
The Contractor authorises the Principal and its employees and agents to make information 
concerning the Contractor and its performance available to other NSW government agencies 
and local government authorities, which may take such information into account in considering 
whether to offer the Contractor future opportunities for work. 

The Principal regards the provision of information about the Contractor to any NSW 
government agency or local government authority as privileged under the Defamation Act 
2005. The Contractor agrees that it will have no entitlement to make any claim against the 
Principal in respect of any matter arising out of the provision or receipt of such information. 

http://www.lspc.nsw.gov.au/
http://www.treasury.nsw.gov.au/procurement/cpfp_ig
http://www.managingprocurement.commerce.nsw.gov.au/system/index_performance_management.doc
http://www.managingprocurement.commerce.nsw.gov.au/system/index_performance_management.doc
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1.7 NATSPEC SUBSCRIPTION 
If any of the Contractor’s Documents are based on NATSPEC, then the Contractor must 
provide to the Principal proof of the Contractor’s current NATSPEC subscription. 

1.8 GOODS AND SERVICES TAX 
All prices, rates and other amounts referred to under the Contract must include GST if it is 
payable. 

The Principal will issue payment schedules in the form of Recipient Created Tax Invoices.  The 
Contractor must not issue Tax Invoices in respect of the Contract. 

The Principal will issue Adjustment Notes in respect of adjustment events known to the 
Principal.  The Contractor must notify the Principal of details of any adjustment event not 
known to the Principal. 

Each party warrants it is registered for GST at the time of entering into the Contract, and must 
notify the other party if it ceases to be registered for GST or to satisfy any requirements for the 
issue of Recipient Created Tax Invoices. 

1.9 PASSING OF PROPERTY AND RISK 
Unless otherwise provided, items supplied by the Contractor become the property of the 
Principal when unloaded as required in the Contract.  Such items remain at the risk of the 
Contractor until property therein passes to the Principal. 

1.10 APPLICATION OF SCHEDULE OF RATES 
Item 1 is payable by instalments.  Such instalments shall be included in payments due to the 
Contractor whenever payment becomes due in respect of Item 2 of the Schedule of Rates and 
Lump Sum Items.  Each instalment shall be the same proportion of Item 1 as the amount 
payable under Item 2 is of the total of Item 2.  The total amount payable under Item 1 shall not 
exceed the amount stated in the SCHEDULE OF RATES AND LUMP SUM ITEMS 

1.11 PAYMENT CLAIMS FOR LUMP SUM ITEMS 
A claim for payment of any proportion of a lump sum, including any lump sum in a Schedule 
of Rates or Schedule of Prices, must be expressed as a percentage. 

1.12 AUSTRALIAN AND NEW ZEALAND GOODS 
Do not supply or incorporate into the Works any items imported into Australia except: 

• items manufactured in New Zealand; 

• items included in Tender Schedules - Schedule of Imported Materials and Equipment 
lodged with the Tender and accepted by the Principal; 

• a single item with an imported content valued at less than 2% of the Contract Sum or 
$20,000, whichever is the lesser.  If an item is one of a group of similar items, the group 
shall be considered as one single item. 

The Principal will not pay for imported goods supplied or incorporated into the Works in 
breach of the provisions of this clause. 
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1.13 QUALITY MANAGEMENT REQUIREMENTS 

Design Plan 
Prior to commencing design work, prepare and implement a Design Plan complying with the 
NSW Government Quality Management Systems Guidelines (QMS Guidelines), covering each 
phase of design and addressing the key activities. 

The QMS Guidelines are available on the Internet at: 

www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_doc
uments.doc

Inspection and Test Plans 
Prepare and implement Inspection and Test Plans, complying with the QMS Guidelines, 
incorporating the Hold and Witness points specified in the Contract. 

Submit copies of Inspection and Test Plans and checklists not less than 7 days before 
commencing the work to which they apply.  Also submit certification that the relevant 
Inspection and Test Plans of Subcontractors and Consultants meet the requirements of the QMS 
Guidelines.  Do not start any work before this documentation is submitted. 

Give at least 24 hours notice prior to reaching a Hold or Witness point. 

The Contractor must not proceed beyond a Hold point without endorsement by the Principal or 
its authorised representative. 

The Principal, at its discretion, may inspect the work at a Witness point, but work may proceed 
without endorsement. 

Endorsement by the Principal at a Hold or Witness point does not release the Contractor from 
its obligations to achieve the specified requirements of the Contract. 

Surveillance (monitoring) by the Principal will apply to all work associated with the Contract. 

Conformance records 
Submit copies of conformance records as specified, including: 

Conformance records Time when records are required 

Completed Inspection & Test Plans and 
associated checklists  

With each Payment Claim 

Approvals of Regulatory Bodies With each payment claim 
Contractor’s certification of quality 
conformity and performance. 

With Construction Claim 

Quality or test records obtained from 
manufacturers and suppliers 

With construction claim 

Operation and Maintenance Manuals With Testing and certification claim 
Commissioning Procedures With testing and certification claim 

 

Failure to Comply 
If the Contractor fails to comply with the requirements of this clause, the Principal may 
implement such inspections and tests as the Principal determines and the cost incurred by the 
Principal shall be a debt due from the Contractor. 

http://www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_documents.doc
http://www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_documents.doc


2. PRELIMINARIES 
 

Contract Number:0900586       Broken Hill GOB Emergency Lighting and Smoke Detection Upgrad            Revision Date:  31/03/09 

 Page 2-4 

1.14 SECURITY OF PAYMENT 

General 
In this clause “subcontract” includes an agreement for supply of goods or services (including 
professional services and plant hire) or both and “subcontractor” includes a supplier of goods 
or services (including professional services and plant hire) or both. 

The Contractor shall ensure that each subcontract, whether written or oral, entered into by the 
Contractor or any subcontractor in respect of the work under the Contract and which has a 
value of $25,000 or more at the commencement of the subcontract, includes provisions in the 
form or to the effect of the form, as the case may be, of those contained in this clause, 
including the provisions of this subclause. 

Options as to Form of Security 
Each subcontract which - 

• requires the subcontractor to provide a cash security to its principal; 

• allows the subcontractor’s principal to deduct retention moneys from any payment made 
by it to the subcontractor;  or 

• provides for both of the above 

shall allow the subcontractor the option at any time to provide an unconditional undertaking or 
unconditional undertakings in lieu of a cash security or retention moneys.  To the extent that 
the subcontractor provides an unconditional undertaking or undertakings, the subcontractor’s 
principal shall not deduct retention moneys and shall forthwith release to the subcontractor any 
retention moneys or cash security then held. 

Trust for Cash Security and Retention Moneys 
Each subcontract shall include a provision having the effect that: 

• When a party receives or retains security in cash or converts security to cash, that security 
is held in trust by the security holder from the time of receipt, retention or conversion, as 
the case may be, and the security holder must forthwith deposit the money into a trust 
account in a bank selected by that party; 

• the moneys shall be held in trust for whichever party is entitled to receive them until they 
are paid in favour of that party and the security holder shall maintain proper records to 
account for such moneys;  and 

• any interest earned by the trust account shall not be held in trust, and shall be owned by the 
party holding the security. 

If the party holding security has a policy of insurance protecting subcontract payments due to 
the other party which is equivalent to the HIA Security of Payment Bond, then compliance 
with the above of this subclause is not required. 

Whenever requested by the Principal to provide evidence verifying that the Contractor is 
holding in trust an amount which the Contractor should be holding in trust, the Contractor shall 
provide evidence to the reasonable satisfaction of the Principal that the amount is held in trust.  
If the Contractor fails to do so then, in addition to any other remedy which the Principal may 
have against the Contractor, the Principal may withhold an equivalent amount from payments 
to the Contractor. 

Payments 
Each subcontract shall include: 

• an obligation, which takes precedence over any inconsistent provision of the subcontract, 
for the subcontractor’s principal to pay the subcontractor regular progress payments of 
100% of the value of work, goods or services provided by the subcontractor less only 
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retention moneys, if any, paid into the trust account referred to in subclause - Trust for 
cash security and retention moneys; 

• an entitlement to progress payments within the following periods after the date upon which 
a progress claim is lodged by the Contractor with the Principal’s Representative: 

− in the case of the Contractor’s subcontractors, 28 days; 

− in the case of all other subcontractors, 35 days, 

Compliance with this subclause shall not prevent the Contractor from paying a subcontractor 
an amount in excess of that claimed from the Principal, or paying before the time stipulated in 
this subclause. 

Alternative Dispute Resolution 
Each subcontract shall include provisions incorporating the dispute resolution procedures 
outlined in the Contract except that, in each case, it shall not be mandatory for the 
subcontractor to pursue the contractual dispute resolution mechanism if the only remedy sought 
by the subcontractor is an order that the subcontractor’s principal pay to it an amount which is 
not disputed to be due and payable under the subcontract. 

Documents to be Provided to Subcontractors 
Each subcontract shall include a provision which requires the subcontractor’s principal to 
provide to the subcontractor, before the subcontractor commences work under the subcontract, 
a copy of the following provisions of the contract between the subcontractor’s principal and its 
principal: 

• the provision equivalent to this Preliminaries clause - Security of Payment;  and 

• the clauses relating to proof of payment of subcontractors, times for payment claims and 
payment and alternative dispute resolution. 

Register of Subcontracts 
Maintain a register of all subcontracts which have a value of $25,000 or greater showing brief 
details of the subcontract work, the name, address and telephone number of the subcontractor, 
and provide an up to date copy of the register when requested by the Principal’s 
Representative. 

If further requested by the Principal’s Representative, provide an unpriced copy of the 
subcontract agreement within 14 days of such request. 

1.15 ADDITIONAL SECURITY AND OBLIGATIONS FOR TRUSTEES 
If the Contractor is a trustee: 

• before commencing the Works,  the Contractor must give the Principal an unconditional 
undertaking as security for any amount previously agreed in writing by the parties. The 
unconditional undertaking must be in the form detailed in Schedule 1- Approved Form of 
Unconditional Undertaking and from a financial institution acceptable to the Principal. 

• The security will be retained by the Principal against the due and proper performance of 
the Contract by the Contractor. Unless the Principal has made or intends to make a 
demand against the unconditional undertaking, the Principal will return the unconditional 
undertaking within 14 days after the date of Completion of the Works determined or 
agreed by the Principal. 

• The Contractor must not prevent the Principal making any demand against the 
unconditional undertaking, or prevent the provider of an unconditional undertaking 
complying with the unconditional undertaking or any demand by the Principal, but the 
Contractor may seek damages if the Principal makes a demand in breach of the Contract. 
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• The Contractor must ensure that, for the duration of the Contract, the total value of the 
trust beneficiaries’ loans to the trustee is always greater than the total value of trust 
beneficiaries’ loans from the company. 

1.16 INDUSTRIAL RELATIONS MANAGEMENT 

Requirement 
The Contractor must comply with the NSW Government Industrial Relations Management 
Guidelines . 

Submit, before beginning work on the Site, confirmation that the Contractor will comply with 
the industrial relations aspects of the NSW Government Code of Practice for Procurement and 
the associated Implementation Guidelines. 

Failure to comply 
If at any time the Contractor has not carried out its obligations under this clause - Industrial 
Relations Management, then notwithstanding any other provision of the Contract, no payment 
is due to the Contractor until the 7th day after the required action has been carried out. 

1.17 AUDIT AND REVIEW 
Make available, on request, all records, including those of or relating to Subcontractors or 
suppliers, relevant to compliance with requirements of the Contract, for the purposes of audit, 
review or surveillance.  Provide all reasonable assistance during the audits or reviews including 
attendance by the Contractor. 

Promptly implement effective corrective action on matters disclosed by audit or review. 

2 SITE AND WORKS 

2.1 ORDER OF WORK 
Site Inspection and Design Verification 

Construction 

Testing and commisssioning. 

2.2 WORKING HOURS AND WORKING DAYS 
Unless the Contract provides otherwise the Site is available to the Contractor to perform the 
Works between 7 am and 5 pm Monday to Friday but excluding public holidays. 

The Principal’s Representative may approve additional working hours or working days, subject 
to conditions which may include, but are not limited to: 

• restrictions on the performance of work which requires supervision; and 

• a requirement that the Contractor meet the costs of supervision, by or on behalf of the 
Principal, of work performed during the additional working hours or working days. 

2.3 EXISTING SERVICES 

Locating Existing Services – Dial Before You Dig 
The Contractor is responsible for locating services and in doing so, must comply with the 
WorkCover Work Near Underground Assets Guideline, which is available on the Internet at: 
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www.workcover.nsw.gov.au/NR/rdonlyres/96ACDD20-8FC0-4583-A6F4-
97292055A954/0/work_near_underground_asset_1419.pdf

Before commencing excavation the Contractor must obtain, from the Dial Before You Dig 
information service or relevant public authorities or owners of underground services, written 
confirmation of the exact positions of all underground services at and around the Site, and 
verify and prominently mark the locations of the underground services on the Site. 

Dealing with Existing Services 
Existing services (such as drains, watercourses, public utilities, telecommunications and other 
services) obstructing the Works or if damaged in the course of the Contract, must be dealt with 
as follows: 

• if the service is to be continued:  repair, divert, relocate as required; 

• if the service is to be abandoned:  cut and seal or disconnect and make safe as required; 

Cost and Delay 
 

Where an existing service is damaged by the Contractor for any reason whatsoever, the 
Contractor shall bear all costs and any delays for repairing or disconnecting the service. 

Notification 
Notify the Principal’s Representative immediately upon the discovery of services obstructing 
the Works not shown in the Contract documents. 

2.4 OCCUPATIONAL HEALTH AND SAFETY MANAGEMENT 

Specification and Statutory Requirements 
The Contractor must comply with the NSW Government Occupational Health and Safety 
Management Systems Guidelines 4th Edition (OHSM Guidelines) and all statutory requirements 
including, but not limited to, the Occupational Health and Safety Act 2000 (NSW) and 
Occupational Health and Safety Regulation 2001 (NSW).  In the event of any inconsistency, 
the Contractor must comply with the statutory provisions. 

Appointment as principal contractor 
The Contractor, having responsibility for the construction work at all times until the work is 
completed under the Contract, is appointed principal contractor and controller of the premises 
for the construction work under Clause 210 of the Occupational Health and Safety Regulation 
2001 (NSW), and is authorised to exercise such authority of the owner as is necessary to enable 
it to discharge the responsibilities of principal contractor and controller of premises imposed by 
the Occupational Health and Safety Act 2000 (NSW) and Chapter 8 of the Occupational 
Health and Safety Regulation 2001 (NSW). 

Design 
The Contractor must ensure that systematic assessments are undertaken in carrying out any 
design required, that: 

• identify hazards and analyse the associated risks, probability and consequences of injury or 
illness; 

• involve consultation with appropriate people on the safe construction, use and 
maintenance of the designed asset; 

• establish a Design Hazard Register for the designed asset to record any hazards not 
eliminated in the design that may impose a risk to those constructing, using or maintaining 
the asset. 

http://www.workcover.nsw.gov.au/NR/rdonlyres/96ACDD20-8FC0-4583-A6F4-97292055A954/0/work_near_underground_asset_1419.pdf
http://www.workcover.nsw.gov.au/NR/rdonlyres/96ACDD20-8FC0-4583-A6F4-97292055A954/0/work_near_underground_asset_1419.pdf
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An up to date copy of the Design Hazard Register must be provided to the Principal at the date 
of Completion of the Works or the date the Works are occupied or taken over, whichever is 
earlier. 

Site-specific Safety Management Plan 
Develop and implement a Site-specific Safety Management Plan that complies with the OHSM 
Guidelines. 

Submit the Site-specific Safety Management Plan no later than 14 days before construction 
work commences.  Do not start construction work before a complying Site-specific Safety 
Management Plan has been submitted. 

Ensure the following risks are covered in the Site-specific Safety Management Plan: 

• »Integrity of Fire Protection System 

• » 

This list of risks is not exhaustive and must not be relied upon by the Contractor.  The 
Contractor must undertake its own detailed analysis of all occupational health and safety risks 
under the Contract. 

Site Safety Rules 
Develop site safety rules that are equal to or better than the following minimum set of 
site safety rules, include them in the Site-specific Safety Management Plan and ensure 
implementation. 

Site safety rules must make it a condition of entry to the applicable work site that all 
employees and visitors comply with their provisions, including:  

• Construction OHS Induction.  All persons must display evidence of completing 
OHS Induction training prior to being inducted to commence work on the Site.  

• Site Induction.  All persons working on the Site must attend a Site Induction prior 
to entering it. Visitors may enter a work site if, either, they first attend a Site 
Induction, or if they are accompanied by a person who has attended a Site 
Induction. All persons each day must sign in and out on the Site Register.  

• Safe Work Method Statements. Safe Work Method Statements must be prepared 
and used for all work activities assessed as having a safety risk.  

• Toolbox Talks. Weekly or more regular discussions must be held with workers to 
consult on site safety matters.  

• Safety Helmets, Safety Footwear and Safety Vests.  Safety helmets and steel-
capped safety footwear must be worn by all supervisors, employees, and visitors 
in the construction area at all times. The footwear must comply with AS 2210. 
Safety vests must be worn when moving plant is present or work is undertaken 
near traffic.  

• Personal Protective Equipment (PPE).  PPE, such as safety eye protection, 
hearing protection, safety gloves and masks and the like, must be worn when 
welding, drilling and with all other tasks with similar risks.  

• Accidents and Incidents.  Accidents, incidents and injuries must be reported 
immediately to the Contractor’s and applicable subcontractor’s site representative 
in charge.  

• Alcohol and Drugs.  The consumption of, or being under the influence of, alcohol 
and illegal drugs on the Site is prohibited.  
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• Amenities.  Access to clean toilets and meal facilities, cool, clean drinking water, 
and the other requirements of the WorkCover Code of practice: Amenities for 
construction work must be provided for all persons.  

• Electrical.  All electrical work and electrical plant must comply with the 
WorkCover Code of practice: Electrical practices for construction work.  

• Emergency evacuation.  Arrangements must be included in the Site Induction 
and clearly identified.  

• Excavations.  Barricading and signage for all excavations must be provided, with 
excavations 1.5 metres or more deep also to be benched, battered or shored.  See 
the WorkCover Code of practice: Excavation.  

• Fire Prevention.  Fire prevention must be used by all persons on the Site. An 
appropriate fire extinguisher must be on hand for all welding sets and oxy 
acetylene work.  

• First Aid.  All persons requiring first aid treatment must contact the first aid 
officer who will administer the treatment and record the injury in the WorkCover 
Register of Injuries, including the person's name and the nature of the injury.  

• Hazardous Substances.  Chemicals and hazardous substances must be used and 
stored in compliance with up to date Material Safety Data Sheets (MSDS) and 
details recorded in the Register of Hazardous Substances.  

• Housekeeping.  Work areas must be kept clean and tidy, with rubbish and other 
safety hazards cleaned up promptly.  All protruding nails must be removed 
immediately from timber.  

• Leads and Power Tools. All leads, power tools and electrical equipment must be 
inspected and tagged by a qualified person prior to their use and then at monthly 
intervals.  See the WorkCover Code of practice: Electrical practices for 
construction work.  

• Mobile Plant.  Every owner of plant must ensure plant is registered with 
WorkCover when required and operators are appropriately qualified. Plant must 
be fitted with working hazard lights/reversing lights and beepers.  See the 
WorkCover Code of Practice for Moving Plant on Construction Sites.  

• Overhead Power Lines. The requirements of the WorkCover Code of Practice – 
Work near Overhead Power Lines must be complied with.  

• Site Security and Public Access.  Security measures, including perimeter 
fencing, must be used to prevent unauthorised access to construction areas and 
ensure safe access and passage for all those on and adjacent to the Site. Security 
must comply with Clause 235 of the OHS Regulation 2001 and the WorkCover 
Position paper: The requirements for fencing.  

• Underground Services. Prior to any underground work being carried out, 
services must be located using Dial Before You Dig, a services locator, potholing 
and the other precautions identified in the WorkCover Work Near Underground 
Assets Guideline.  

• Working at Height.  Working at heights must be in accordance with WorkCover 
requirements, including certification of formwork and scaffolding.  See the 
WorkCover Guide to Safe Working at Heights.  

http://www.workcover.nsw.gov.au/NR/rdonlyres/DBACCCF1-1967-4DF0-8A27-A01DCD671F92/0/code_amenities_for_construction_work_0317.pdf
http://www.workcover.nsw.gov.au/NR/rdonlyres/DBACCCF1-1967-4DF0-8A27-A01DCD671F92/0/code_amenities_for_construction_work_0317.pdf
http://www.workcover.nsw.gov.au/NR/rdonlyres/4791E41E-E11F-4149-9F86-823C8A8C4962/0/electrical_practices_for_construction_work_code_of_practice_0301.pdf
http://www.workcover.nsw.gov.au/NR/rdonlyres/E0699E03-A82F-46B4-BE15-2DB8783E2D41/0/cop_excavation_312.pdf
http://www.workcover.nsw.gov.au/NR/rdonlyres/4791E41E-E11F-4149-9F86-823C8A8C4962/0/electrical_practices_for_construction_work_code_of_practice_0301.pdf
http://www.workcover.nsw.gov.au/NR/rdonlyres/4791E41E-E11F-4149-9F86-823C8A8C4962/0/electrical_practices_for_construction_work_code_of_practice_0301.pdf
http://www.workcover.nsw.gov.au/NR/rdonlyres/CECD0F81-D2C1-434F-A36B-E8A947C463E0/0/cop_moving_plant_1310.pdf
http://www.workcover.nsw.gov.au/NR/rdonlyres/DF7B15D4-7403-4AF5-B5DD-EB03E1FC6A87/0/work_near_overhead_power_lines_code_of_practice_1394.pdf
http://www.workcover.nsw.gov.au/NR/rdonlyres/DF7B15D4-7403-4AF5-B5DD-EB03E1FC6A87/0/work_near_overhead_power_lines_code_of_practice_1394.pdf
http://www.workcover.nsw.gov.au/NR/rdonlyres/4A31AB19-5FB5-4198-884A-11FC8E6FF3D5/0/fencing_requirements_4489.pdf
http://www.workcover.nsw.gov.au/NR/rdonlyres/96ACDD20-8FC0-4583-A6F4-97292055A954/0/work_near_underground_asset_1419.pdf
http://www.workcover.nsw.gov.au/NR/rdonlyres/96ACDD20-8FC0-4583-A6F4-97292055A954/0/work_near_underground_asset_1419.pdf
http://www.workcover.nsw.gov.au/NR/rdonlyres/AA5A6EEB-1F00-4E6A-A18B-02452E1BF23D/0/safe_working_at_heights_guide_1321.pdf
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OHS Management Monthly Report 
Submit, no later than the seventh (7th) day of each month, an OHS Management Monthly 
Report, detailing Inspection, testing and servicing activities, Internal reviews and Incident 
management and corrective action, and including the information listed below, as evidence of 
the implementation of the Site-specific Safety Management Plan during the previous month. 

Contract Details 

• Contract 

• Contractor 

• Contractor’s representative 

• Signature and Date 

• Period Covered 

Implementation of Risk management  (OHSM Guidelines Section 5, element 1) 

Summary of OHS inspections and reviews carried out to identify risks and hazards and ensure 
risk management controls are being implemented for: 

• plant and equipment 

• incoming products 

• work site conditions 

• adherence to and completeness of Risk Assessments, Safe Work Method Statements and 
Site Safety Rules 

• work site access and exits 

• personal protective equipment 

Implementation of OHS training  (OHSM Guidelines Section 5, element 3) 

An up to date copy of the Induction Register and details of OHS training carried out. 

Implementation of Incident management  (OHSM Guidelines Section 5, element 4) 

Details of: 

• any OHS incidents or OHS issues, including non-compliance with OHS procedures and 
near misses 

• implementation of incident management 

• implementation of corrective action 

• OHS statistics for entire the Contract including: 

 

 
 This Month Total Cumulative 

 Number of Lost Time Injuries   
Number of Hours Worked   
Number of Hours Lost Due to Injury   
Lost Time Injury Frequency Rate LTIFR   
Number of OHS Management Audits   
Number of OHS Inspections   
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Implementation of  Safe Work Method Statements  (OHSM Guidelines Section 5, element 6) 

An up to date copy of the register of Safe Work Method Statements, including confirmation 
that the principal contractor has ensured that all Safe Work Method Statements comply with 
the OHS Regulation 2001 and that their implementation is being monitored. 

Incident Reports 
Ensure compliance with the notification and other requirements of OHS Regulation 2001 
Clauses 341 and 344 for accidents, incidents and non-disturbance occurrences, including 
immediate notification of WorkCover where required. 

Immediately notify the Principal of any accident or incident defined in OHS Regulation 2001 
Clauses 341 and 344. 

Provide a written report to the Principal within twenty-four hours of the incident, giving details 
of the incident and evidence that notification requirements have been met. 

When requested, provide an incident investigation report, including identification of the cause 
of the incident and corrective actions taken, in the form directed. 

Prohibition and Improvement Notices and On-The-Spot Fines 
Immediately notify the Principal of any Prohibition and Improvement Notice (PIN) or on-the-
spot fine issued by WorkCover.  Provide the Principal with a copy of the PIN or fine notice and 
written details of the corrective action taken by the Contractor and/or the applicable 
subcontractor to rectify the breach and to prevent recurrence. 

Electrical work on electrical installations 
In compliance with section 207 of the OHS Regulation 2001, ensure that electrical work on an 
electrical installation is not carried out while the circuits and apparatus of the part of the 
installation that is being worked on are energised, unless it is necessary to do so in the interests 
of safety and the risk of harm would be greater if the circuits and apparatus were de-energised 
before work commenced. 

Independent Certification of Formwork 
In this clause, the terms “qualified engineer” and “formwork” have the meanings given in 
Clause 209 of the OHS Regulation 2001.  “Related Entities” means businesses, one of which is 
owned wholly or in part by the other or that have proprietors, directors, officers, shareholders 
or employees in common. 

Inspection and certification of formwork, if required by Clause 233 of the OHS Regulation 
2001, must be carried out by a qualified engineer who is not a proprietor, director, officer, or 
employee either of the entity carrying out the formwork erection or a Related Entity to that 
entity.  In addition, if the Contractor carries out the design of the formwork, then the qualified 
engineer must not be a proprietor, director, officer or employee either of the Contractor or a 
Related Entity to the Contractor. 

If such inspection and certification are required, the Contractor and any subcontractors 
involved must include the inspection and certification as actions in Safe Work Method 
Statements for the erection and use of formwork, and they must be hold points in the 
Contractor’s and subcontractors’ Inspection and Test Plans. 

Submit formwork certification before commencing the use of the formwork. Do not use the 
formwork before this certification is submitted. 

Failure to Comply 
If at any time the Contractor has not carried out its obligations under the Contract in relation to 
occupational health and safety management, then notwithstanding any other provisions of the 
Contract, no payment will be due to the Contractor until the 7th day after the required action 
has been carried out. 
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2.5 HAZARDOUS SUBSTANCES 

Definition 
Hazardous Substance means a substance that is listed in the document entitled List of 
Designated Hazardous Substances published by Worksafe Australia; or a substance that fits 
the criteria for a hazardous substance set out in the document entitled Approved Criteria for 
Classifying Hazardous Substances published by Worksafe Australia. 

Asbestos, material containing asbestos, polychlorinated biphenyl (PCB) and lead based paints 
are recognised as hazardous substances.  Other substances in certain situations are also 
considered hazardous and therefore require controlled handling.  Examples are glues, solvents, 
cleaning agents, paints, and water treatment chemicals. 

Work involving stone, rock, concrete, masonry and such materials containing silica, is work 
under the Contract whether explicitly identified in the Specification or not.  The Contractor is 
responsible for the control of any hazard which may arise from the presence of silica. 

Response to Unexpected Discovery 
If any hazardous substance not specified in work under the Contract is discovered on the Site 
the Contractor must suspend all work which may result in exposure to such hazardous 
substance and notify the Principal’s Representative immediately of the type of substance and 
its location. 

With the initial notification, or as soon as practicable thereafter, submit details, including: 

• the additional work and additional resources the Contractor estimates to be necessary to 
deal with the substance so that work and subsequent use of the Works may proceed safely 
and without risk to health 

• the time the Contractor anticipates will be required to deal with the substance and the 
expected delay in achieving Completion; 

• the Contractor’s estimate of the cost of the measures necessary to deal with the substance;  
and 

• other details reasonably required by the Principal’s Representative 

The Contractor must, in planning and carrying out any work dealing with the substance take all 
reasonable steps: 

• to carry out the work concurrently with other work wherever possible;  and 

• to otherwise minimise effects of the work on the Contractual Completion Date. 

Responsibility For Decontamination 
Control and decontamination of any hazardous substances is the responsibility of: 

• the Principal, in respect of any such substances not identified in the Contract Documents, 
which are discovered on the Site; and 

• the Contractor, in respect of any such substances identified in the Contract Documents. 

Decontamination By Principal 
Where the Principal is responsible for the control and decontamination of any hazardous 
substances, the Principal’s Representative may suspend the whole or any part of the Works 
until the hazardous substances are isolated or removed. 
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Decontamination By Contractor 
Where the Contractor is responsible for the control and decontamination of the Site following 
the discovery of hazardous substances, handle, use, isolate, remove and dispose of such 
substances in accordance with statutory requirements. 

The Environment Protection Authority or Waste Service NSW may advise of suitable disposal 
sites. 

2.6 ASBESTOS REMOVAL 

Requirement 
Where the Contractor is responsible for asbestos removal work, comply with the relevant 
statutory requirements, standards, codes and guidelines, including but not limited to the: 

• Occupational Health and Safety Act 2000 (NSW) 

• Occupational Health and Safety Regulation 2001 (NSW) 

• WorkCover Authority of NSW requirements 

• Australian Safety and Compensation Council Code of Practice for the Safe Removal of 
Asbestos 2nd Edition (2005) 

• Australian Safety and Compensation Council Code of Practice for the Management and 
Control of  Asbestos in Workplaces (2005) 

• Australian Safety and Compensation Council Guidance Note on the Membrane Filter 
Method for Estimating Airborne Asbestos Fibres 2nd Edition (2005) 

• Environmentally Hazardous Chemicals Act 1985 (NSW) 

• Waste Avoidance and Resource Recovery Act 2001 (NSW) 

Notification and Permit 
Not less than seven days prior to commencing any asbestos removal work, notify the local 
office of WorkCover and the Principal of the intention to carry out that work. 

Where the regulations require a licence for asbestos removal work, before the work 
commences, submit a copy of the current licence held by the entity that will undertake the 
work and a copy of any WorkCover permit required for the work. 

Monitoring 
Provide air monitoring by an independent testing authority on each day during asbestos 
removal and on completion of each area where removal has been undertaken. 

Clearance Certificate 
Submit to the Principal a clearance certificate from an independent testing authority at the 
completion of the asbestos removal work. 

2.7 ENVIRONMENTAL MANAGEMENT 

Requirement 
The Contractor must comply with the NSW Government Environmental Management Systems 
Guidelines which are  available on the Internet at: 

www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_docu
ments.doc

http://www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_documents.doc
http://www.managingprocurement.commerce.nsw.gov.au/system/index_procurement_guideline_documents.doc
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Environmental Management Plan 
Develop and implement an Environmental Management Plan that complies with the EMS 
Guidelines. 

The Contractor may elect to complete Schedule to Preliminaries - Environmental 
Management Plan, adding objectives and actions as required to suit the risks/hazards 
associated with the work under the Contract, and implement the completed version as the 
Environmental Management Plan. 

Submit the Environmental Management Plan no later than 7 days before construction work 
commences.  Do not start construction work before a complying Environmental Management 
Plan has been submitted. 

The Environmental Management Plan must address the following risks: 

• »Intergrity of the Fire Protection System 

This list of risks is not exhaustive and must not be relied upon by the Contractor.  The 
Contractor must undertake its own detailed analysis of all environmental risks under the 
Contract. 

Incident reports 
Ensure compliance with the notification and other requirements of the Protection of the 
Environment Operations Act 1997 (POEO Act). 

Immediately notify the Principal of any pollution incident that may cause material harm to the 
environment, providing evidence that notification requirements of the POEO Act have been 
met, where applicable. 

Report immediately the details of any waste removed from the Site and not disposed of at a 
lawful facility. 

When requested, provide an incident investigation report, including identification of the cause 
of the incident and corrective actions taken, in the form directed. 

Failure to comply 
If at any time the Contractor has not carried out its environmental management obligations 
under the Contract, then notwithstanding any other provisions of the Contract, no payment is 
due to the Contractor until the 7th day after the required action has been carried out. 

2.8 ECOLOGICALLY SUSTAINABLE DEVELOPMENT 

Requirement 
Apply strategies to maximise the achievement of ecologically sustainable development in the 
design, construction and operation of the Works, including reducing pollutants, greenhouse gas 
emissions and demand on non-renewable resources such as energy sources and water. 

Restricted timbers 
Do not use the following timbers or their products for work under the Contract: 

• rainforest timbers, unless certification is provided that they are plantation grown; 

• timber from Australian high conservation forests. 

2.9 WASTE MANAGEMENT 

Requirement 
Implement waste minimisation and management measures, including: 
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• recycling and diverting from landfill surplus soil, rock, and other excavated or demolition 
materials, wherever practical; 

• separately collecting and streaming quantities of waste concrete, bricks, blocks, timber, 
metals, plasterboard, paper and packaging, glass and plastics, and offering them for 
recycling where practical. 

Ensure that no waste from the Site is conveyed to or deposited at any place that cannot lawfully 
be used as a waste facility for that waste. 

Monitoring 
Monitor and record the volumes of waste and the methods and locations of disposal. 

Submit a progress report every two months, and a summary report before Completion, on the 
implementation of waste management measures, including the total quantity of material 
purchased, the quantity purchased with recycled content, the total quantity of waste generated, 
the total quantity recycled, the total quantity disposed of and the method and location of 
disposal in the form of a Waste Recycling and Purchasing Report available on the Internet at: 

www.managingprocurement.commerce.nsw.gov.au/contract_management/cm_sf_waste_recycl
ing_and_purchasing_report.doc

With the Waste Recycling and Purchasing Report, submit waste disposal certificates and/or 
company certification confirming appropriate, lawful disposal of waste. 

2.10 PEST CONTROL 
Do not use any chemical pesticides or termicides for new construction work.  Use preventive 
treatment by physical means to minimise the risk of pest infestations. 

Chemical treatments may be used in existing buildings only as a last resort for the eradication 
of pest and termite infestations.  Chemical pesticides used for this purpose must be registered 
by the National Registration Authority for Agricultural and Veterinary Chemicals and applied 
by a Pest Control Operator licensed by WorkCover. 

Pest preventive methods must comply with AS 3660.1-2000 Protection of Buildings from 
Subterranean Termites (except for references to chemical soil barriers), as well as 
supplementary standards for existing buildings. 

2.11 WORK METHOD 
If the Contract prescribes a particular work method or the Principal or Principal’s 
Representative directs that a particular work method must be used to the exclusion of the other 
work methods, then that work method is part of the Contract. 

Otherwise, the work method is not part of the Contract and the Contractor is free to use any 
work method.  This is so even though, before or after acceptance of the tender, the Contractor 
made known to the Principal the Contractor’s proposed work method and the Principal 
accepted or approved it. 

If the work method is not part of the Contract, the fact that the proposed work method is 
impractical or impossible or the Contractor, with or without the approval of the Principal’s 
Representative, uses another work method will: 

• not entitle the Contractor to make a claim on the Principal; 

• not be grounds for an extension of time for Completion; 

• not cause the Contract to be frustrated. 

http://www.managingprocurement.commerce.nsw.gov.au/contract_management/cm_sf_waste_recycling_and_purchasing_report.doc
http://www.managingprocurement.commerce.nsw.gov.au/contract_management/cm_sf_waste_recycling_and_purchasing_report.doc
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2.12 STANDARDS 
Where the Contract requires compliance with a standard or Code, unless otherwise specified 
that Standard or Code shall be the one current at the closing date for tenders, except for the 
Building Code of Australia, which shall be the one current at the Date of Completion. 

Where the Contract refers to an Australian Standard it does not preclude the adoption of a 
relevant international standard. 

2.13 CLEANING UP 
All visible external and internal surfaces, including fittings, fixtures and equipment, must be 
free of marks, dirt, dust, vermin and unwanted materials, at Completion. 

2.14 PROPRIETARY ITEMS 
Identification by the Principal of a proprietary item does not necessarily imply exclusive 
preference for that item, but indicates the required properties of the item. 

The Contractor may offer an alternative to any proprietary item.  Apply in writing for approval 
to use the alternative.  The request must be accompanied by all available technical information 
and describe how, if at all, the alternative differs from the proprietary item and how it will 
affect other parts of the Works and performance of the Works. 

Except to the extent that the approval, if any, of the Principal’s Representative includes a 
contrary provision, the approval shall be deemed to include the conditions that: 

• use of the alternative must not directly or indirectly result in any increase in the cost to the 
Principal of the Works; 

• the Contractor must indemnify the Principal against any increase in costs; 

• use of the alternative must not directly or indirectly cause any delay to the Works and if it 
does, the Contractor will compensate the Principal for any loss which the delay causes. 

2.15 GUARANTEES 

Generally 
Obtain and ensure that  State Property Authority will have the benefit of warranties or 
guarantees as specified in the Contract or offered by suppliers, including warranties or 
guaranties that are obtained by, or offered to the subcontractors of the Contractor. 
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2.16 SCHEDULE TO PRELIMINARIES - ENVIRONMENTAL MANAGEMENT PLAN 
(Note:  Refer to Preliminaries clause – Environmental Management where the Contractor elects to adopt this Plan.  The Contractor must complete the Environmental 
Management Plan by inserting contract-related requirements as necessary, or ‘NA’ where a particular item is not applicable.) 

IMPLEMENTATION 
ENVIRONMENTAL 
OBJECTIVES 

ACTION TO BE TAKEN WHEN ACTION 
WILL BE 
TAKEN 

PERSON 
RESPONSIBLE

ACTION 
COMPLETED 

1. CONSERVATION OF PLANTS & WILDLIFE 

Protect existing trees and plants at and around the Site from damage unless approved by the Principal    
Do not remove trees and plants without approval from the Principal    
Control weeds on the Site    
Protect birds, fish and animals at and around the Site from harm    
Do not remove birds, fish and animals from the Site without the written agreement of the Principal    
Do not bring birds, fish, animals and plants onto the Site without written agreement from the Principal    
Minimise the use of pesticides and herbicides for minimal impact on the environment    

1.1 Protect flora and 
fauna 

    
Use only designated routes for access to the Site    
Use designated site roads and access routes for all movements on and adjacent to the Site    
Locate compounds, and park all vehicles and plant, in designated areas on the Site    

1.2 Control 
movement of 
pedestrians, materials, 
vehicles and plant to 
minimise damage to 
the environment 

    

2. CONSERVATION OF RESOURCES 

Adopt energy efficiency, environmental enhancement and waste minimisation as design criteria    

Use low energy usage construction, fittings and appliances (including heating/cooling and 
lighting) 

   

Incorporate conservation of resources obligations into subcontracts    

Reuse all topsoil on the Site and minimise the use of imported topsoil    

2.1 Design for energy 
efficiency  

 

2.2 Select materials to 
minimise:  

1. resource use 
Mulch and chip cleared vegetation as appropriate    
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ENVIRONMENTAL 
OBJECTIVES 

ACTION TO BE TAKEN WHEN ACTION 
WILL BE 
TAKEN 

PERSON 
RESPONSIBLE

ACTION 
COMPLETED 

Maximise use of materials that are recyclable or from a sustainable source    

Use timber from sustainable managed sources only    

Implement a strategy to reduce the quantity of waste, including minimising and recycling 
packaging  

   

Use low water demand fittings & appliances (dual flush toilets, water conserving shower roses & 
ps) ta

   

Minimise the use of solvents, glues, paints and other materials which release odours or vapour    

Comply with statutory requirements for conservation of heritage items    

Manage the conservation of physical attributes of the Site, including (LIST THE ATTRIBUTES): 

•  

   

and waste 

2. ozone 
depleting 
effects 

3. detrimental 
effects on air, 
water, and 
land quality 

 

2.3 Conserve heritage 
items and other 
physical attributes of 
the Site  

    

3. POLLUTION CONTROL 

Do not use vehicles, plant or equipment that produce excessive emissions     

Monitor emissions from vehicles and plant    

Do not bring vehicles or plant and equipment with hydraulic fluid, fuel or oil leaks to the Site    

Wash down vehicles, plant and equipment only in controlled areas acceptable to the Principal    

Prevent and clean up any spills from transport vehicles    

3.1 Control 
discharges and 
emissions from 
vehicles and plant to 
minimise damage to 
the environment 

    

Use only water based, non-toxic paints and use only water to clear point brushes and rollers    

Control all run-off from cleaning activities    

Discharge only non-toxic cleaning products generally    

3.2 Prevent pollution 
of stormwater and 
adverse effects on 
land and vegetation 
by control of cleaning 
activities and 
discharges 

    

Identify the existing drainage paths on the Site and protect them against siltation    3.3 Control soil 
erosion Protect vulnerable and exposed surfaces and stockpiles against scouring    
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ENVIRONMENTAL 
OBJECTIVES 

ACTION TO BE TAKEN WHEN ACTION 
WILL BE 
TAKEN 

PERSON 
RESPONSIBLE

ACTION 
COMPLETED 

Install the following sediment control devices before starting construction (LIST THE DEVICES):  

•   

  

Monitor and manage the effectiveness of sediment control devices     

Remove sediment control devices when no longer required    

    

Establish, before commencing work on the Site, in consultation with the Principal, if contaminated 
soil is present at the Site  

   

If contaminated soil is present, manage the work to prevent release to the environment    

3.4 Prevent release of 
soil contamination to 
the environment 

    

Ensure the procedures used for the charging and disposal of refrigerants and use of dangerous 
goods meet statutory obligations 

   

Use appropriately trained employees    

Obtain the licences required    

Document dangerous goods identification, disposal and management, and retain the 
documentation 

   

3.5 Manage 
refrigerants and other 
dangerous goods to 
meet statutory 
requirements 

    

Comply with noise limits and conditions prescribed by the EPA, Department of Environment and 
Conservation and Council (as applicable) 

   

Use equipment in good repair and condition    

Use noise suppression equipment (e.g. silencers on compressors) and acoustic barriers as required    

Do not expose workers, neighbours or visitors to excessive noise, and cooperate and coordinate 
with operators of any neighbouring facility 

   

Do not expose people or property to excessive vibrations    

3.6 Minimise noise 
and vibration impacts 
on neighbours, 
occupants and users 
of any facility 

    

3.7 Comply with 
Trade Waste Licence 
conditions applicable 

Implement procedures to avoid breaches of the Trade Waste Licence conditions (may apply to 
discharges from cooling water systems, condenser water systems, heating water systems, cooking 
facilities, engine discharges, water treated with chemicals or where large sediment loads exist) 
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ENVIRONMENTAL 
OBJECTIVES 

ACTION TO BE TAKEN WHEN ACTION 
WILL BE 
TAKEN 

PERSON 
RESPONSIBLE

ACTION 
COMPLETED 

to the facility      

Minimise areas of exposed earth and stockpiles    

Cover and secure materials in open transport    

Use water sprays and/or other means to control dust    

Keep emissions within statutory or other required limits    

Minimise fire risks, and prevent and control fires    

3.8 Minimise air 
pollution from dust 
and emissions 

    

Implement appropriate disposal procedures for all waste items, including using lawful places for 
disposal, recording and reporting on the method and location of disposal and any non-
conformances 

   

EITHER 
Provide valid disposal certificates for each applicable item 

OR 
Provide company certification of appropriate disposal of the following (LIST THE ITEMS): 

 

• Packaging materials 

• Replaced or redundant materials 

• Chemicals 

• Oils and greases from machinery, cooking and other processes 

• Paints and solvents, including those used to clean equipment, tools and brushes 

• Cleaning materials and rags 

• Materials unsuitable for re-use, including hazardous materials such as asbestos 

 

 

  

3.9 Dispose of waste 
in accordance with 
statutory requirements 

 

    

Document emergency procedures to manage all reasonably foreseeable harm, including spills and 
other environmental emergencies 

   3.10 Minimise 
damage to the 
environment from Ensure emergency procedures are followed    
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ENVIRONMENTAL 
OBJECTIVES 

ACTION TO BE TAKEN WHEN ACTION 
WILL BE 
TAKEN 

PERSON 
RESPONSIBLE

ACTION 
COMPLETED 

Obtain the agreement of the Principal to procedures for handling oil, chemicals and other 
dangerous goods before placing them on the Site, including secure storage arrangements 

   

Re-instate and clean damaged areas and features, including work areas    

Re-instate damaged eco-systems and features to their previous condition    

Identify key contacts: (LIST NAMES and ROLES) 

•  

   

emergencies 

    

Inspect the Site daily to ensure appropriate environmental controls are in place and operating 
effectively, and that all environmental management requirements are being met 

   

Cooperate with environmental audits by others    

Rectify any environmental breaches identified within the time specified in an audit or by the 
Principal 

   

3.11 Comply with 
environmental 
requirements and 
rectify breaches 

    
4. RECORDS AND REPORTING 

Prepare, submit and update the Environmental Management Plan    

Maintain and submit records of environmental training    

Report on implementation of the Environmental Management Plan    

Submit applicable waste disposal certificates and/or company certification of appropriate disposal    

Submit to the Principal copies of correspondence with regulators, including incident reports and 
notification of non-compliances or fines 

   

Submit documentation evidencing that the causes of non-compliances have been corrected    

Keep records for inspection securely filed using an effective document retrieval system    

4.1 Provide sufficient 
documentation to 
demonstrate 
appropriate 
environmental 
management, 
including: 
 

 

    

Immediately report all environmental incidents to the Principal     

Immediately report environmental incidents as otherwise required    

4.2 Report 
environmental 
incidents  
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END OF SECTION - PRELIMINARIES
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The intent of this tender brief is to bring the fire safety compliance of the building in line with 
current building codes and shall consist of new equipment and materials, first class trades 
workmanship in compliance with the EP & A Act and Regulations (NSW), BCA, 
Australian Standards, OH&S Regulations and Development Consent. 

THIS PROJECT 

REQUIREMENT  
FIP -BCA (2007) E2.2a AS1670-2004 

Emergency and Exit lighting BCA E4.2+E4.4 + E4.5, 6 and 8 AS/NZS2293.1+3-2005 

Installation of EWIS system AS1670.1 – 2004 - OPTION 

Scope 
FIP. 

This Specification describes the requirements for automatic fire detection and 
alarm systems. 

 

All fire detection and alarm systems shall comply with the requirements of AS1670.1 
Section 2 and Section 3, with the additional requirements of Section 4, Section 5, 
or Section 6 according to the actuating device type, and the commissioning 
requirements of Section 7. 

 

Where a fire detection and alarm system is ancillary to an automatic fire 
suppression system, the detection and alarm system shall comply with the 
appropriate requirements of AS1670.1. 

 

This shall require that detection be provided throughout all areas of the 
building; however, where systems are installed to solely meet the 
requirements of the BCA, detectors may only be required in certain 
nominated areas 

 

The project shall need to be based upon and perform at not less than 
AS1670.1-2004 & BCA E2.2a for the provision of Automatic Fire Detection & 
Alarm Systems. 

 

This shall mean the provision of a Main Fire Indication Panel located in the 
designated fire control area. 

Individually Addressable Detectors shall be required to be provided within each 
room or enclosure, within the ceiling void (plenum), in each electrical and 
communications riser cupboard, as well as within 1.5m on either side of any 
access controlled door or nominated held open door, at the top of each lift shaft, 
fire isolated stairs, HVAC return air and air intake plenums. 

 

The tenderer shall include a block plan to reflect AS1670.1. Such drawings shall 
detail each protected zone with identification matching the panel identifiers as 
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well as the standard of performance including year version of the updated 
installation. 

 

The block plan shall be permanently mounted and viewable by the responding 
emergency incident officer using the FFCP. 

 

The tenderer shall include the provision of a Fire Fan Control Panel as part of 
the Fire Indicator Panel, with not less than the functionality of the existing 
FFCP. The tenderer shall ensure that peer review occurs utilising a specialist 
smoke control consultant and this shall include isometric smoke control 
drawings appropriately colour coded to reflect NSWFB colour coding. Such 
drawings shall detail the controlled fans and dampers with identification 
matching the panel as well as the standard of performance including year 
version of the HVAC Smoke Control Systems as well as any special ventilation 
requirements. 

 

The smoke control isometric drawing shall be permanently mounted and 
viewable by the responding emergency incident officer using the FFCP. 

Emergency and Exit Lighting 

 Existing lighting does not provide adequate coverage to 

• BCA E4.2+E4.4 AS/NZ2293.1-1995 

• OH&SR2001 

Contractors are to design and install Emergency and Exit lighting to these 
requirements, complete a 90 minute discharge test, record in log book adjacent 
FFCP. 

Tenanted areas of the building are included in these works. Existing Emergency 
and Exit lighting can be re-used by the contractor. Additional costs will not be 
awarded if contractor bears risk of using existing and individual lighting if faulty. 

Contractors are to provide a single test point station for emergency lighting in 
each floor secured internally of the electrical riser. 

OPTIONAL EWIS 

Design and install certified EWIS system in conjunction with FIP. System is to 
be verified and certified for audible compliance in accordance with AS1670.1. 
EWIS system is to be a separate unit to the FIP. 

In addition: schematic drawings and plan drawings shall be provided as ‘for 
construction’ for the approval of the Project Manager and the representative of 
the State Property Authority 

END OF OPTION 

SCOPE OF WORKS 

Supply, installation and commissioning and putting into operation, including all 
associated and incidental works and twelve months warranty and maintenance, 



3. TECHNICAL SPECIFICATION 
 

Contract Number:0900586       Broken Hill GOB Emergency Lighting and Smoke Detection Upgrade          Revision Date:  31/03/09 

 Page 3-3 

INSTALLATION PERFORMANCE REQUIREMENTS 

Fire Protection Contractor 
Detail to performance according to their selection of equipment, detailed on 
workshop drawings, to be approved and endorsed in writing by Project 
Manager, State Property Authority NSW or their nominated representative prior 
to commencement of the installation. 

 

Provision of FIP, Control, detectors, indicators and wiring. 

 

Relocation and making good of any services shall be allowed for in the tender 
price. 

IMPLEMENTATION SET-UP 
The contractor shall include the provision of all amenities and facilities required 
for the provisioning and care of employees and sub-contractors involved in this 
project as part of their tender submission. 

OH&S RISK ASSESSMENT, WORK METHOD STATEMENTS AND 
SAFE WORK PROCEDURES. 

Note; the work areas are in continuous use during business hours by staff and 
public.  OH&S procedures must be observed to the highest level. 

 

Risk assessment and safe work method statement shall be prepared for each 
trade and each stage of the work for approval by Project Manager, State 
Property Authority NSW or their nominated representative, prior to 
commencement of work.   

 

All materials handling procedures, lifting and moving of equipment onto the site, 
must be included in the work method statement, including storage on site and 
submit for approval by the Building Manager. 

 

The contractor must ensure that each and every individual employee or sub-
contractor is properly inducted to the requirements of SPA & 5D as well as the 
provision of any considerations and requirements of individual tenants prior to 
entry into controlled areas. 

MANDATORY SITE INSPECTION 

Prior to preparation and submission of this tender, all contractors must attend the 
compulsory tender briefing and inspect the site and areas of work on 
Wednesday 1st April 2009 at 1.00pm for a prompt start. 

Contact: 

Gerard Nellestein – Project Manager 0407 946 580 
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COMMISSIONING AND CERTIFICATION 

In-situ detector testing shall occur for each detector with commissioning data 
test sheet provided verifying quantified level of smoke to activate each detector 
and testing that activation of alarm and display for FIP, & EWIS is appropriate 
for the detector activated, as well as operation all signals, ASE & Smoke 
Control Interface. 

 

Performance testing with test sheets detailing results shall occur for all 
ancillaries including smoke control and automatic fail safe devices. 

 

Such testing shall be witnessed by the Project Manager, Building Manager and 
State Property Authority NSW or their nominated representative 

Within 60 days prior to the end of the 12 months defects liability period prior to 
contract completion, carry out annual retesting of system (to be witnessed by 
Building Manager, State Property Authority NSW or their nominated 
representative) and performance documented and certified in accordance with 
the requirements of  EP&A Act & Regulations. 

The successful contractor will also include pricing of 12 months maintenance of 
installed essential systems within the property. 

The contractor will also provide complete Annual Fire Safety Statements for the 
works. 

 

DOCUMENTATION 

As installed drawings, operation and maintenance manuals, fire brigade 
schematics block plans and wall diagrams, fire control strategy and smoke 
control strategy, inclusive of the pre-existing fire detection and smoke control 
systems. 

 

Documentation shall include that documentation detailed elsewhere in this brief 

RUBBISH REMOVAL 

All debris, rubbish, redundant materials shall be removed from the site each 
day. 

 

All retail areas must be cleaned daily and left safe and tidy, suitable for use as 
determined by the Building Manager. 

SITE CONDITIONS 

Any works which the tenant or building management consider inconvenient 
shall need to be done after hours. 

Provision of off street parking for contractors will be limited to a single vehicle 
space and shall be at the full discretion of the Building Manager. The contractor 
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is to nominate this single vehicle (by registration number) and it shall be limited 
to fulfilling the carpark entry requirements (height etc). 

 

The extent of the after hours works (not included in this tender) will be 
negotiated with the Project Manager and the tenants and any after hour’s 
variations will be authorised by the project management. A schedule of such 
after hour’s charges shall be provided with the tender. 

 

Delays due to inclement weather are to be included in the tender price. 

 

Contractors are to abide by any and all directives from the building manager 
and these shall immediately be implemented. 

EXCLUSIONS 

Works associated with this tender, not to be included; 

- painting, make good of areas not included in scope 
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