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Western Sydney International Speedway represents
another fantastic opportunity for motorsport
organisations to work with the Trust to enhance the
Eastern Creek Motor Sports Precinct in Western Sydney
Parklands. The Precinct already accommodates both
raceway and dragway circuits with recent capital
investments by the NSW Government in significant
upgrades to both facilities and the establishment
of a Centre of Excellence for Motorsports within the
Precinct. The raceway was leased to the Australian
Racing Drivers Club in November 1996. The dragway
was leased to Western Sydney International Dragway
in November 2004. The addition of the speedway
will expand the breadth of motorsport activities
within the Precinct and help to realise the Trust’s
long term vision is to create a hub for motorsports
recreation and technology for the benefit of Greater
Metropolitan Sydney.

The Trust has a strong track record in the development
of a mix of commercial business hubs and tourism
developments to provide both a revenue stream for the
Parklands and recreational facilities for the enjoyment
of the community. Major tourism developments, other
than motorsports facilities, include the Raging Waters
water amusement park at Prospect that opened in
November 2013 and Sydney Zoo at Bungarribee that
opened in December 2019. The selected site for the
speedway within the motorsports precinct will allow
for greater utilisation of Precinct facilities along with
upgraded car parking areas for both competitors
and spectators.
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Plan of Management 2030 (2018)

AEDT

Australian Eastern Daylight Time

AFL

Agreement for Lease

Agreement
Terms

AFL and Lease Terms and Conditions

Council

Blacktown City Council

DA

Development Application

DPIE

Department of Planning, Industry &
Environment

EOT

Extension of Time

EPPP

Evaluation Process and Probity Plan

GIPA Act

Government Information (Public
Access) Act 2009 (NSW)

GSP

Greater Sydney Parklands

Lease

Speedway Lease

LGA

Local Government Area

Licence

Speedway Licence

MEOP

Major Event Operations Plan

Parklands

Western Sydney Parklands

Parklands
Act

Western Sydney Parklands Act 2006
(NSW)

Parklands
SEPP

State Environmental Planning Policy
(Western Sydney Parklands) 2009

RFP

Request for Proposals (WSPT
2021/03)

Services

Water, sewer, electricity and
telecommunications services (not gas).

Site

Western Sydney International
Speedway

SDA

Speedway Delivery Agreement

Speedway
Works

Speedway Works as defined in AFL

SSI

State Significant Infrastructure

WSPT

Western Sydney Parklands Trust
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Western Sydney Parklands Trust, within the
Greater Sydney Parklands group, is inviting
Proposals for the operation and lease of the
Western Sydney International Speedway
(Speedway) at Ferrers Road, Eastern Creek.
Speedway racing currently operates at a Crown land
site at Clyde, known as Valvoline Raceway. This land
is required by Sydney Metro for the creation of a train
stabling and maintenance facility for the Western
Sydney Metro project to link Greater Parramatta and
Sydney CBD.
In December 2019, the NSW Government committed
to relocating speedway racing to the Eastern Creek
Motor Sports Precinct (Precinct 5) within the Western
Sydney Parklands.
The preferred location for the speedway circuit is on
land that was leased to Western Sydney International
Dragway (WSID). The location to the west of the
dragway was selected due to the ability to upgrade
access and provide additional parking to service both
the speedway and the dragway.

On 23 December 2020, the Minister for Planning and
Public Places granted development consent for the
construction and operation of the Speedway.
Sydney Metro has contracted Abergeldie Contractors
P/L to construct the speedway. The NSW Government’s
intention is for the speedway at Eastern Creek to be
operational before the closure of the speedway at
Clyde. The target date for commencement of operations
at Eastern Creek is September 2021. Anticipated Actual
Completion of all construction works is planned for
December 2021.
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By June 2021, WSPT wishes to enter into an Agreement
for Lease with a Speedway Operator with the skills and
experience to operate a successful speedway at the
Eastern Creek location.
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In August 2020, WSPT concluded negotiations with
WSID for the partial surrender of that portion of their
leasehold land for the site of the proposed Speedway.
At the same time WSPT entered into a Speedway
Delivery Agreement (SDA) with Sydney Metro for the
construction of the new Speedway.
In August 2020, Sydney Metro placed on public
exhibition an Environmental Impact Statement (EIS)
for the Western Sydney International Speedway,
State Significant Infrastructure Project (SSI 0048).
The project includes the construction of a clay
racetrack, grandstand, ticketing structures, spectator
facilities, parking for both the speedway and the
dragway, vehicle access to the speedway area, a
racing competitor pit area, workshops and operational
support infrastructure.
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WSPT requests Proposals from suitably
qualified, skilled and experienced motor
sports operators to lease and operate the
new speedway facility.

Given the capital investment for the construction
of the new speedway facility is being funded by the
NSW Government, an initial 8 year term should be
of sufficient length for a new speedway operator to
launch the new Speedway operation.
WSPT will consider non-conforming Proposals which
propose alternative Agreement Terms to those set
out in the draft Agreement for Lease (Appendix E) and
Lease (Appendix F). Proponents wishing to submit
non-conforming or alternative Proposals should also
submit a conforming Proposal. Any non-conforming
or alternative Proposals will be evaluated in the same
manner as conforming proposals using the same
evaluation criteria and weightings.
WSPT will be under no obligation to accept any offer or
to lease the Site.

A. PROCESS AND TIMETABLE
Proposals are to be submitted using the Proposal
Schedules (Appendix A) and Financial Offer (Appendix
B) and will be evaluated in accordance with the
Selection Criteria and Evaluation Process included in
Section 8.
An indicative timetable for the conduct of this RFP
is described in Table 1 below. This timetable may be
amended by WSPT from time to time.
Issue of the Request for
Proposals

Friday 19 February 2021

Closing Time and Date
for Proposals

3:00pm (AEDT) Wednesday
31 March 2021

Evaluation of Proposals April 2021
& Clarifications
Proponent Negotiations May 2021
Agreement for Lease
Execution

June 2021

Speedway
Commencement

September 2021

Table 1: Indicative timetable
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The Speedway is being offered by WSPT for a term of
approximately eight (8) years from the day the Lessee
takes occupation after Actual Completion of the Works,
targeted for December 2021 to 29 November 2029. To
permit speedway events to commence at the beginning
of the 2021 speedway event calendar, the new
speedway operator will be granted a lease upon Actual
Completion of Milestone 2 of the Speedway Works or
if essential Speedway Works are completed earlier,
a non-exclusive licence to occupy and operate the
speedway facility. With consideration to the long term
master planning of the Eastern Creek Motor Sports
Precinct, the proposed 29 November 2029 termination
date corresponds with the termination of the WSID
lease of the dragway.
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A. WESTERN SYDNEY PARKLANDS

ROUSE HILL

The Western Sydney Parklands stretches 27 kilometres
from Quakers Hill to Leppington covering 5,280
hectares through the three Local Government Areas of
CAMPBELLTOWN The Parklands is
Blacktown, Fairfield and Liverpool.
- MACARTHUR
one of the largest urban parkland systems in Australia
and internationally. In June 2020 the Parklands
was brought together with Centennial Parklands,
Parramatta Park, Callan Park and Fernhill Estate to MONA VALE
form the new Greater Sydney Parklands agency.
HORNSBY

ACKTOWN

DNEY
DS
FAIRFIELD

LIVERPOOL

While much of the land within Western Sydney
CASTLE HILL
Parklands
has yet to be developed for its long term
FRENCHS
purpose, planning has identified a diverse range
of
FOREST
recreation, community, tourism, sporting and business
uses, linked by high quality
bushland, walking and
MACQUARIE
PARK
EPPINGand urban
cycling networks
farmlands.
CHATSWOOD
To create a sustainable future for this significant
MANLY
community parklands asset in Western Sydney, WSPT
plans to lease
2% of its lands for long term commercial
SYDNEY
GREATER
leases and OLYMPIC
employment
generation. All proceeds from
PARRAMATTA
PARK
SYDNEY
these business hub projects will be used by WSPT CBD
to fund the ongoing development of new community
facilities, environmental management, cultural events
BONDI
JUNCTION
BURWOOD
and programs and land
management.

WSPT BANKSTOWN
is most supportive of this project and considers
that the new speedway circuit, as proposed, will
BANKSTOWN
AIRPORTprogress the WSPT’s long term plans for growth and
expansion of the Eastern Creek Motor Sports Precinct.
HURSTVILLE

SYDNEY
AIRPORT

PORT
BOTANY

SYDNEY
AIRPORT

MIRANDA
B. EASTERN
CREEK
MOTOR
SUTHERLAND
SPORTS PRECINCT (PLAN OF
MANAGEMENT 2030)

The Eastern Creek Motor Sports Precinct (272 hectares)
is a constructed landscape currently containing two
major sport venues: Sydney Motorsport Park and the
Western Sydney International Dragway. It is bounded
by Ferrers Road on the west and Prospect Nature
Reserve on the east.
The Western Sydney Parklands Plan of Management
2030 (2030 Plan) identifies the Eastern Creek
Motor Sports Precinct with the following land use
opportunities and high quality motorsports related
recreation as a key management priority.

Land Use Opportunities
— Motorsports, structured recreation and
associated facilities
— Entertainment, commercial recreation, events and
exhibition spaces and facilities
— Motorsports-related education and commercial
activities and associated facilities
— Tourism facilities
— Education, training and associated facilities
— Environmental protection works
— Potential Aboriginal and non-Aboriginal cultural and
heritage interpretation
— Utilities infrastructure.

SUTHERLAND

MIRANDA

PORT
BOTANY

The 2030 Plan and other relevant information are
available from the Parklands website.
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Parramatta
Sydney CBD

Prospect Reservoir

Western Sydney
International Dragway
Eastern Creek Waste
Management Centre

HORSLEY PARK

WETHERILL PARK

Sydney International
Equestrian Centre

Lizard Log
The Dairy

Business Hub

ABBOTSBURY
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WSPT was constituted under the Parklands Act
which prescribes the functions and powers of WSPT,
including the uses to which the Parklands may be put.
WSPT must exercise its functions in accordance with
the Parklands Act which imposes restrictions on the
ability of WSPT to lease, licence or sell land. These
functions and powers remain unchanged under the
Greater Sydney Parklands agency.

D. MOTOR SPORTS PRECINCT
MASTERPLAN
WSPT and the NSW Office of Sport are in the process
of preparing a masterplan to guide the future of
the Precinct.
Underpinned by the principles of the 2030 Plan, the
masterplan will explore opportunities for enhancing
the Precinct and consider the potential for additional
motorsport and non-motorsport uses. The masterplan
will identify opportunities to share infrastructure and
coordinate events across the new speedway and the
existing dragway and raceway facilities.
This masterplan will be a long term plan to shape the
vision for a world class motorsport precinct over the
next 30-50 years. It will consider shared multi-use
facilities across the Precinct rather than exclusive
areas for each user. It will consider how new uses
such as motorsports related education and advanced
technology could be incorporated within the Precinct,
and set clear expectations for stakeholders, and all
forms and levels of motorsport including karting,
motorcycling and club to professional sports.

As a first step in developing this long term plan for
the Precinct, the NSW Government has undertaken
a visioning exercise. The vision for the Precinct is to
be the primary motorsport precinct of the southern
hemisphere, incorporating a variety of sports,
recreation, educational, cultural, entertainment and
commercial uses centred on motorsports and on a
Precinct that is accessible to the public and active
seven days a week.
The vision provides ideas that are broader than core
motorsport activities, recognising the opportunity to
leverage and complement the unique Western Sydney
Parklands setting. The vision is not an end-product;
it is a mechanism to generate, consider, assess and
test approaches to achieving a well utilised and
sustainable precinct catering primarily, but not solely,
to motorsport activities. It also identifies precinct
improvements to accommodate growth in spectators
and competitors across all motorsport codes and
activities and propose a governance structure for
investment coordination and prioritisation.
Existing venues and facilities within the Precinct
have been planned and delivered with curtilages for
ancillary services, spill over, access and parking. The
vision will generate ideas and approaches for the
delivery of a more integrated, cohesive Precinct that
ensures the primary functions and ancillary facilities
are complementary, rather than competitive, and
linked by a new public domain that brings the publicly
accessible landscapes and amenities of the Parklands
in to the Precinct.
The Eastern Creek Motor Sports Precinct Visioning and
Opportunities (Feb 2021) is provided as Appendix K.
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A. SITE DETAILS

B. DEVELOPMENT CONSENT

Site Address

Ferrers Road, Eastern Creek

Title Details

Proposed lot 3 depicted as in
the Draft Subdivision Plan.
(Appendix C)

Lease Area

12.7ha (subject to survey)

Local Government Blacktown City Council
Area
Zoning

On 23 December 2020, the Minister for Planning and
Public Spaces granted approval to the Western Sydney
International Speedway SSI application.
The Development Consent (December 2020), the
Environmental Impact Statement (August 2020)
prepared to support the SSI 10048 application and
associated planning documentation are available on
the SSI 10048 webpage of DPIE’s Planning Portal. The
Speedway Operator will be required to comply with the
conditions of the Development Consent.

Unzoned as per Parklands SEPP
with development consent for
motor sport activities.

Table 2: Site Details
The speedway site is located off Ferrers Road, Eastern
Creek and will be accessed via the existing entrance
road to the Dragway spectator carpark.

WESTERN SYDNEY INTERNATIONAL SPEEDWAY
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The Draft Subdivision Plan is included in Appendix C.

EASTERN CREEK MOTOR SPORTS PRECINCT
Western Sydney
International Dragway

WESTERN SYDNEY
INTERNATIONAL SPEEDWAY
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Sydney
Motorsport Park
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Circuit

Competitor
Pit Area

Spectator
Carpark
Spectator
Access Road

Grandstand

Ferrers Road

Figure 1: General Layout Plan

C. PROJECT DESCRIPTION
The project includes the construction of a new
speedway facility with clay-based racetracks catering
for both cars and motorbikes, a competitors pit
area and a range of spectator facilities including a
grandstand with corporate boxes, food, beverage and
merchandise outlets, public amenities, open terraced
seating and car parking.
MAIN FACILITIES DESCRIPTION
Racetrack

— 460 metre long clay based racetrack

REQUEST FOR PROPOSALS

— 345 metre speedway motorbike racetrack sitting within the speedway car circuit
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Ancillary Racing — Competitors pit area with up to 20 enclosed pit garages
Infrastructure
— Hardstand competitor’s area for up to 150 competitors, including transport & racing vehicles
— Amenities block
— Enclosed maintenance workshop shed
— Office building to control competitor pit area access
— Office space in the grandstand building
Event Support
Infrastructure

— 3,750 capacity two-storey grandstand including corporate box facilities, lift access, public
amenities, food, beverage and merchandise outlets
— Open terraced seating to the north and east of the racetrack
— Turnstiles and ticketing infrastructure
— 600 space carpark for speedway patrons

Details of the Speedway Works as set out in the
Speedway Architectural Design Drawings are provided
in Appendix D. The RFP document includes artist
impressions of the Speedway Works. These artist
impressions are indicative only and are provided to
Proponents as a visual interpretation of various design

elements. Proponents should assume that the final
appearance of the completed Speedway Works will
differ from these artist impressions.
The general layout of the proposed facility is shown
in Figure 1.

D. DESIGN

E. ASBESTOS MANAGEMENT PLAN

The Western Sydney International Speedway would
have a clay-based racetrack benchmarked to national
and international best practice and compliant to the
following standards:

As part of the building works, asbestos contaminated
soil has been identified in the proposed location of
the new D1 carpark. An Asbestos Management Plan
dated 15 January 2021 has been prepared by Hibbs
& Associates.

— Speedway Australia 5 Star Safety Standards
(highest rating)
— FIM (Fédération Internationale de Motocyclisme).
The racetrack circuit would be around 460 metres in
length and would vary in width from around 18 metres
along the straight sections, to around 22 metres
around the bends.
The surface of the racetrack would consist of locally
sourced Sydney clay material, most likely with
other composite materials added to assist with
dust minimisation.

The planned strategy is to construct a temporary
stockpile on the D1 carpark footprint where the
asbestos was found and the asbestos contaminated
material will finally be buried under the southern
section of the competitor’s carpark B in the Speedway
Lease Area. The burial area covers approximately
2,000m2 and there will be 2.5m of fill and 1m of capping
over the contaminated material.
The Asbestos Management Plan will be released to
short-listed Proponents.

Racetrack design specifications that have been applied
to the design of the project as identified from the
above-mentioned standards and through consultation
with Speedway Australia (refer to Chapter 4 of the
Environmental Impact Statement for more information
relating to consultation) include:

WESTERN SYDNEY INTERNATIONAL SPEEDWAY
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— Thickness and composition of the racetrack
surface material
— Safety fencing with a minimum height of 1.2 metres
around the perimeter of the racetrack
— Other track features such as banking and
access gates.
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A Design Safety Statement will be released to
short-listed Proponents.
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Schematic plan issued during Environmental Impact Statement exhibition period. Some details may vary.

In August 2020, WSPT concluded negotiations with
WSID for the partial surrender of that portion of their
leasehold land for the site of the proposed Speedway.
At the same time WSPT entered into a Speedway
Delivery Agreement (SDA) with Sydney Metro for the
construction of the new Speedway. Sydney Metro has
contracted Abergeldie Contractors P/L to construct
the speedway.

These Anticipated Milestone Dates are indicative
only, and are not guaranteed and will be subject
to amendment so as to be consistent with the
corresponding dates in Sydney Metro’s building
contract, and may be extended by Sydney Metro for:
(a) any delay;
(b) any direction or recommendation from a
Government Agency;
(c) a force majeure event;
(d) a change in law;
(e) any act or omission by the WSPT to the extent it
contributes to the delay;

G. TIMETABLE
The construction of the Speedway Lease Area Works
are being staged, with two anticipated Dates for
Speedway Works Completion, for essential and
non-essential works, to provide the Proponent with
the ability to achieve an earlier commencement of
speedway operations, prior to the completion of all
of the Works.
For the period from the Actual Completion of Milestone
2 of the Speedway Works to the Actual Completion
of the Works, the Speedway Operator will be granted
either a lease or a non-exclusive licence to occupy
and operate the Speedway and Sydney Metro and the
Builder will be granted a non-exclusive construction
licence over those parts of the Speedway to complete
the remaining non-essential works.
The handover of the Speedway Lease Area to the
Speedway Operator and Lease Commencement will not
occur before the Actual Completion Date of Milestone
2 of the Speedway Works (unless otherwise agreed by
Sydney Metro).
The Indicative Works Program for the Works is set out
in the following table:
MILESTONE

ANTICIPATED
MILESTONE DATE

Indicative Completion Date for
Milestone 1 Works

30 April 2021

Indicative Completion Date for
Milestone 2 Works

3 September 2021

Indicative Completion Date for
the Speedway Works

17 December 2021

(f) any extensions of time granted under any
building contract;
(g) a COVID-19 Event; and
(h) any delay in the grant of Sydney Metro’s
planning approvals.
WSPT and Sydney Metro will have no liability to the
Speedway Operator, and the Speedway Operator will
not be entitled to make any claim (including in relation
to any consequential loss) against WSPT or Sydney
Metro in relation to the exercise by those parties of
their rights under the SDA, including the right to extend
Anticipated Milestone Dates, terminate or partially
terminate the SDA, or with respect to any delay to or
failure to complete the Speedway Works.
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Speedway Occupation Licence/Lease
Conditions Precedent

The following summarises WSPT’s preferred terms for
an Agreement for Lease (AFL). It is at WSPT’s discretion
to consider terms which differ from the terms listed
below. A draft of the AFL is included in Appendix E. If
there are differences between the following summary
of the principle AFL terms and the draft AFL in Appendix
E, the draft AFL in Appendix E will prevail.

(a) Actual Completion of Milestone 2 of the
Speedway Works;

Effective Date

(e) WSPT approving the Proponent’s Operational Plan;

Upon execution of the AFL by WSPT and the Proponent.

Term
Commences on the Effective Date and terminates on
the earlier of one (1) year after the Effective Date; the
commencement of the Lease or the early termination
of the AFL.

Speedway Lease Area (AFL Sch 2)
The proposed Speedway Lease Area of approximately
12.7ha is shown as Lot 3 in Draft Subdivision Plan to be
appended as AFL Sch 2.

Speedway Occupation
The Speedway Operator will be granted a lease or
licence from the Actual Completion of Milestone
2 of the Speedway Works. If these works are not
complete, the Speedway Operator may be granted
a non-exclusive licence to occupy and operate the
Speedway for the period from the completion of the
essential Speedway Works until the Actual Completion
of Milestone 2 of the Speedway Works, and Sydney
Metro and the Builder will be granted a non-exclusive
construction licence over those parts of the Speedway
to complete the remaining Milestone 2 works and the
non-essential works.

(b) the Subdivision Plan being registered at NSW Land
Registry Services;
(c) the Proponent has provided the bank guarantee;
(d) the Proponent has provided to WSPT evidence
of Insurances;

(f) the Proponent entering into the Event
Coordination Agreement;
(g) the Proponent entering into the Major Event
Operations Plan;
(h) the Proponent entering into the Reciprocal Car
Parking Agreement;
(i) the Proponent submitting to the Planning
Secretary, one (1) month before the commencement
of operation, the Operational Environmental
Management Plan in accordance with Development
Consent conditions D1 – D8;
(j) the Proponent submitting to the Planning
Secretary, one (1) month before the commencement
of operation, the Operational Monitoring Program
in accordance with Development Consent
conditions D9 – D15;
(k) the Proponent has obtained all approvals
necessary to authorise the use of the Premises
and has produced to WSPT evidence of these
approvals to operate; and
(l) there is no un-remedied Event of Default.

Release
The Proponent will upon request by WSPT either:
(a) execute a deed poll releasing Sydney Metro from
any liability in relation to the Speedway Works
or Sydney Metro’s Activities and any liability in
respect of consequential loss; or
(b) provide a release for the benefit of Sydney Metro
from any liability in relation to the Speedway Works
or Sydney Metro’s Activities and any liability in
respect of consequential loss and WSPT will hold
the benefit of the release as trustee for the benefit
of Sydney Metro.
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Outgoings
From the date of occupation, the Lessee will be responsible
for all local government rates and taxes, including state
government land tax, insurance, management, services
and stamp duty. Lessees will be required to either maintain
or pay a levy as part of the Outgoings for the costs
associated with the ongoing maintenance and capital
repairs of the basins and batters.

WSPT’s Costs

Lease Area

Funding Commitment

Lease Period

Execution of an AFL by WSPT is conditional on evidence
of Funding Commitment from the Proponent and that the
Proponent/Lessee has the financial capacity to operate
the speedway, in accordance with the Financial Offer.

The combined licence/lease period is approximately
eight (8) years from the day after Actual Completion of
the Works, targeted for December 2021 to 29 November
2029. There will be no option to renew the lease.

GST

Annual Rental

The parties must pay GST (where payable) in addition
to any amounts payable under the AFL and Lease.

Annual Rental paid monthly in advance.

Professional indemnity, public liability $25m,
workers compensation.

Termination
WSPT may terminate the AFL as permitted under the
AFL terms.

REQUEST FOR PROPOSALS

The following summarises WSPT’s preferred Lease
terms. It is at WSPT’s discretion to consider terms
which are materially different from the terms listed
below. A draft of the Speedway Lease is included
in Appendix F. If there are differences between the
following summary of the principle Speedway Lease
terms and the draft Speedway Lease in Appendix F, the
draft Speedway Lease in Appendix F will prevail.

Lessee to pay WSPT’s legal costs of drafting and
negotiating the AFL and Lease on the Effective Date.

Insurances
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B. SPEEDWAY LEASE TERMS

Site Contamination
Lessee to accept the Site in its existing state and
condition including any environmental contamination
existing at the Effective Date and be responsible for
remediation of existing environmental contamination.
To the extent that any activity by the Lessee on the Site
requires remediation of any existing contamination,
then such remediation works will be carried out only
with the consent of WSPT and at the cost and risk of
the Lessee. The Lessee is responsible for remediating
pollution it causes.

Proposed Lot 3 DP 1077822 in the Draft Subdivision Plan.

Rent Review
Annual greater of CPI or fixed percentage increase.

Rental Guarantees
6 months’ Rent, Outgoings and GST payable under
the Lease.

Turnover Rent
The amount by which seven percent (7%) multiplied
by the Turnover for an Operating Year exceeds the Rent
payable in that Operating Year.

Permitted Use

Operational Plan

(a) Primarily as a speedway, for the conduct of all
levels of speedway racing for both cars and
motorbikes, together with activities directly
associated with speedway racing, including the
training of drivers and riders and safety training for
the purpose of speedway racing and the testing of
speedway racing cars and motorbikes;

The Lessee is to maintain an up to date detailed
Operational Plan, relating to the safe and efficient
operation of a high quality speedway facility on the
Premises and compliance, in conformance with the
requirements of Government Agencies and motor
sport authorities. The Operational Plan will include the
following matters:

(b) As a secondary use, to conduct other motorsports
activities and events; and complementary
recreation and community uses including as set
out in the Proponent’s WSPT approved Operational
Plan; and

(a) annual speedway car and motorbike event
program schedules;

(c) All uses are to be in conformance with the
provisions of the Western Sydney Parklands Act
(2006) and the State Environmental Planning Policy
(Western Sydney Parklands) 2009 and any Plan
of Management or Precinct Plan for the Premises
under the Western Sydney Parklands Act (2006).

(b) complementary recreation and community use
activity plan;
(c) occupational health and safety;
(d) operational environmental management plan;
(e) operational monitoring program
(f) dust control and mitigation measures;
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(g) emergency response;
(h) event management;
(i) fire management;
(j) traffic management;
(k) spectator supervision and control;
(l) roles and responsibilities for key staff;
(m) staffing requirements;
(n) financial control and budgeting;

(p) security and safety;
(q) storage of dangerous and inflammable substances;
(r) noise management; and
(s) landscaping and ground maintenance.
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(o) marketing and promotion;
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Major Event Operations Plan (Lease Sch 2)

Redecoration

A Major Event Operations Plan (MEOP) agreed with
representatives of each of the Motor Sports Precinct
operators for the purpose of:

The Lessee will be required to repaint and redecorate
the Premises in the last six (6) months of the Term
unless otherwise agreed with WSPT.

(a) providing a framework and operational procedures
for the management of major events within the
Motor Sports Precinct to avoid major event conflicts;

Cleaning & Security

(b) managing operations on days when any of the
operators in the Motor Sports Precinct hold major
events; and

REQUEST FOR PROPOSALS

Services

(c) monitoring and managing dust mitigation
and control.

The Lessee will be responsible for the cost of power,
water, gas and other services.

Event Coordination Agreement (Lease Sch 3)

Outgoings

An Event Coordination Agreement with the other
motorsport operators within the Motor Sports Precinct
for the purpose of:
(a) enhancing the management and operation of
the Motor Sports Precinct as a whole and for the
benefit of all operators, competitors, spectators
and the general public; and
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The Lessee will be responsible for the cleaning and
security of the Premises.

The Lessee will be responsible for all local government
rates and taxes, including state government land tax,
insurance, management, services and stamp duty.
Lessees will be required to either maintain or pay a
levy as part of the Outgoings for the costs associated
with the ongoing maintenance and capital repairs of
the basins and batters.

(b) minimising conflicts between operators with respect
to dust pollution, noise pollution, traffic management,
car parking and other operational issues.

Insurances

Reciprocal Car Parking Agreement (Lease Sch 5)

Damage & Destruction

An agreement between the Speedway Operator and
the Dragway Operator to allow each other use of the
Speedway Area and the Dragway Area respectively
for the purposes of shared car parking within the
motorsports precinct.

Dust Mitigation and Control Measures (Lease Sch 4)
Dust mitigation and control obligations to be
incorporated into the new Speedway lease for active
management by the Speedway Lessee and will be an
essential term of the Lease.

Maintenance Obligations
The Lessee, at the Lessee’s cost, must keep the
Premises, any improvements erected on the Premises
from time to time, any WSPT’s improvements and
fixtures, any Lessee’s fixtures and all services forming
part of or connected to the Premises in good order,
repair and condition having regard to their condition at
the commencement of the Lease, subject to fair, wear
and tear.

Public Risk Insurance $25m Content’s insurance and
employers’ liability and workers compensation insurance.

If the whole or a substantial part of the Premises is
damaged or destroyed:
(a) the Rent and Outgoings or a proportionate part
will abate;
(b) Lessor may reinstate or replace the damaged
Premises or terminate the Lease;
(c) Lessee may terminate the Lease if Lessor does
not repair or reinstate the Premises within a
reasonable time.

Alterations & Additions
Permitted with WSPT’s consent and any planning
approvals required.

Easements
WSPT reserves the right to create easements for the
provision of services.

Approved Lessee

Removal of Lessee’s Fixtures

Approved Lessee means any company or trust capable
of paying the Ground Rent, and otherwise being of
good financial standing, has no criminal convictions,
has no adverse finding from ICAC and capable of
satisfying the obligations under the Ground Lease.

Upon expiry or sooner determination of the Lease, if
required by WSPT, the Lessee is to remove the Lessee’s
Fixtures. The Lessee shall yield up the Premises, any
improvements erected on the Premises including
buildings, and the Lessor’s improvements and
fixtures, clean of rubbish and in their state of repair
and condition as at the commencement date, with
no reduction in responsibility due to fair, wear and
tear, for any damage no matter how caused. If WSPT
does not require the Lessee to remove the Lessee’s
Fixtures, they will become the property of WSPT. Final
environmental assessment and clean-up of site if
contaminated by Lessee.

Subleases & Assignment
Lessee may not sublease, assign or part with
possession of the Premises without the consent of
the Lessor and subject to assignment test conditions
specified in the Lease. If it is proposed to grant long
term subleases for an upfront rental premium, WSPT
will require that the rent per square metre payable
under any sublease be not less than the rent per
square metre payable under the relevant head lease.

Termination
Lessor may terminate if Lessee is in breach of the Lease
for non-payment of rent and/or outgoings and other
failures to comply with Lease conditions, including
but not limited to insurance provisions and prohibited
dealings with respect to subleases.

End of Term Conditions
No first rights of refusal for lease renewal or freehold
land acquisition. No automatic lease extensions. In the
6 months prior to expiry of the Term (unless the Lessee
has exercised any option to renew the Lease), the
Lessee is required to co-operate with the Lessor with
respect to any process conducted by the Lessor for the
granting of a new Lease of the Premises.
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Lessee to accept the Land in its existing state and
condition including any environmental contamination
existing at the commencement of the Lease. To the
extent that any activity by the Lessee on the Site
requires remediation of any existing contamination,
then such remediation works will be carried out only
with the consent of WSPT and at the cost and risk of
the Lessee. The Lessee is responsible for remediating
pollution it causes.

Removal of Lessee’s Fittings
Upon expiry or sooner determination of the Lease,
the Lessee is to remove the Lessee’s Fittings unless
otherwise agreed with WSPT.
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Site Contamination
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The RFP process will be conducted in accordance with the
terms and conditions contained in this RFP document.
An Evaluation Panel will be established to assess the
Proposals received and provide a recommendation to
WSPT with respect to the short-listing of Proposals.

As part of their Proposals, Proponents are to submit
the information requested in the Proposal Schedules
in Appendix A and Financial Offer in Appendix B. It
is anticipated that Proponents may wish to attach
additional information in support of their Proposal.

B. PROPONENT DETAILS
Proponents must provide sufficient information to
enable WSPT to clearly identify the legal entity with
which a contract for the proposal in this RFP may
be entered. After lodging a Proposal, the Proponent
must promptly notify WSPT of any changes to this
information. Proponents must nominate a person to
answer requests by WSPT for further information or to
provide clarification.

C. FINANCIAL OFFER
The Financial Offer should comprise a rental offer
including the following components:
— Annual rental payable monthly in advance as noted
in Section 5b;
— Turnover Rent being the amount by which seven
percent (7%) multiplied by the Turnover for an
Operating Year exceeds the Rent payable in that
Operating Year, as noted in Section 5b.

D. FINANCIAL CAPACITY AND
EXPERIENCE
Proponents are required to demonstrate their financial
capacity to operate and lease the Site for the proposed
use for the term of the lease.
Prior to execution of an AFL, Proponents will be
required to provide evidence of funding commitment
for the project.

E. CONFORMANCE WITH
AGREEMENT FOR LEASE AND
LEASE TERMS
It is a condition of this RFP that the Proponent
substantially accepts WSPT’s preferred terms
and conditions of the AFL (Section 5a and the AFL
(Appendix E) and the Lease (Section 5b and the Lease
Appendix F). Proponents are required in Schedule 5 of
Appendix A to nominate any alternative AFL and Lease
terms they require.
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E. CLARIFICATION AND CHANGES

The lodgement of Proposals should be completed
in all respects, and submitted by the Proponent by
NSW eTendering.

WSPT will, if appropriate, have discussions with
Proponents to answer queries and clarify issues in
relation to this RFP. Any further information given to a
Proponent prior to the deadline for lodgement of the
Proposals will be issued to all Proponents. Questions
from Proponents need to be submitted in writing
writing via NSW eTendering.

B. RFP CLOSING TIME AND DATE
The RFP Closing Time and Date is specified on the RFP
Lodgement Details and Contact Summary. The actual
lodgement time of a Proponent’s Proposal will be
provided to WSPT by NSW eTendering.
WSPT may, by written notice, extend the Closing Time
and Date. Where WSPT extends the Closing Time
and Date, the new Closing Time and Date will apply
to all Proponents and will be communicated to all
proponents via an addendum.

C. EMAIL PROPOSALS
Proposals submitted via email (instead of NSW
eTendering) may not be accepted. The Contact Officer
may accept email proposals if a Proponent is unable
to lodge a proposal via NSW eTendering. Proponents
should notify the Contact Officer of difficulties as soon
as possible. It will be at the absolute discretion of
WSPT as to whether proposals lodged by email means
are accepted.

D. LATE PROPOSALS
Proposals received after the Closing Time and Date will be
deemed late and may be set aside, unless it is clear that
the cause of the lateness was beyond the Proponent’s
control and, that in the opinion of the Evaluation Panel,
there is no possibility that the competitiveness and
integrity of the RFP process has been compromised.
Lodgement of Proposals by the Closing Time and Date is
entirely the Proponent’s responsibility.

The closing date for questions will be five days before
the RFP Closing Time and Date. Questions submitted or
clarification sought after the closing date for questions
may or may not be answered at the absolute discretion
of WSPT. WSPT may amend this RFP from time to time.
WSPT will notify Proponents of any amendments to this
RFP through the issue of Addenda via NSW eTendering.
Proposals should follow the format of the Proposal
Schedules included in Appendix A and the Financial
Offer in Appendix B. The forms relate directly to the
criteria on which submissions will be evaluated. Some
forms may be filled in directly, others will require
written statements to be prepared and attached.
Proponents are to lodge their completed submissions
as follows:
Method of
submission

Via NSW eTendering

Title

Western Sydney International
Speedway RFP WSPT 2021/03

RFP Closing Time
and Date

3:00pm (AEDT) Wednesday 31
March 2021

Contact Officer

Peter Marshall
(02) 9909 2418
petermarshall@optusnet.com.au
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A. SELECTION CRITERIA
The information provided by a Proponent in response to
proposal requirements specified in Section 6 of this RFP,
will be reviewed and assessed in accordance with the
EPPP that includes the following Selection Criteria, which
are provided below in no particular order of importance.
CRITERIA

INFORMATION

1. Financial Offer

— The value of the proposed financial offer including, but not limited to, rental or other
payments to WSPT for the lease of the Site.
— The cost to WSPT and the NSW Government associated with the Proponent’s proposal.

2. Financial Capability

— The financial capacity of the Proponent to operate the speedway and lease the site
for the lease period.
— Lessee’s satisfaction of the solvency, financial standing and good repute conditions
as specified in the Lease Assignment Tests.
— Evidence of funding commitment and the capacity to fund ongoing operating
expenses and any proposed capital works.

WESTERN SYDNEY INTERNATIONAL SPEEDWAY
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— Annual financial statement (Annual Report, Balance Sheet & Profit & Loss Accounts).
3. Experience

— The Proponent’s demonstrated experience, expertise and past performance in
operating and leasing a similar motorsports business.
— The Proponent’s experience in conducting major speedway events.

4. Operational Plans

— The quality of the Proponent’s proposed:
(a) operational plan
(b) complementary recreation and community use activity plan
(c) business and marketing plans.

5. Lease Terms

— The extent of acceptance and compliance with WSPT’s proposed AFL and Lease terms
and conditions, including but not limited to the:
(a) Major Event Operations Plan
(b) Event Coordination Agreement
(c) Reciprocal Car Parking Agreement
(d) Dust Mitigation & Control Measures.
— Acceptance of proposed lease period of approximately eight (8) years.
— Execution of the Deed Poll or provision of release to be held by WSPT for benefit of
Sydney Metro.

WSPT will attribute weightings to the criteria.
Information supplied in a Proposal to the various
sections of the RFP will be taken into account in the
evaluation against each criterion. As part of the
evaluation, the Evaluation Panel may also perform
such security, referee or financial checks of the type
identified in paragraph 9g.

Proponents are advised that neither the highest nor
any financial offer may necessarily be selected. In
considering Proposals, WSPT may take into account
any fact, matter, circumstance or consideration that in
its absolute discretion, it considers appropriate.

REQUEST FOR PROPOSALS

— Conformity with the Development Consent and the Permitted Use.

31

WESTERN SYDNEY INTERNATIONAL SPEEDWAY

8.
EVALUATION

B. EVALUATION AND
SHORT-LISTING
The evaluation of Proposals will be conducted under an
EPPP that includes a process to ensure each proposal
is evaluated fairly in accordance with NSW Government
procurement and probity guidelines. The Evaluation
Panel may include various independent advisers to
undertake the evaluation. Proposals will be evaluated
in accordance with the selection criteria in Section 8a
and the Evaluation Panel will be established to assess
the Proposals received and provide a recommendation
to WSPT in the consideration of Proposals.
Following close of the RFP, Proponents may be
requested to clarify further their Proposal, attend an
interview and/or present their Proposal as part of the
evaluation process.
WSPT will assess submissions to identify Proponents
who are interested in, and capable of, best satisfying
WSPT’s objectives. WSPT will seek advice from an
Evaluation Panel comprising representatives from
WSPT, private sector advisers and possibly other
government agencies in assessing the Proposals.
However, the short-listing and selection of Proponents
will be made by WSPT in its absolute discretion.
Following evaluation of the Proposals, WSPT at its
absolute discretion, may decide to:

REQUEST FOR PROPOSALS

— Prepare a shortlist and possibly a reserve list of
Proponents; and
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— Enter into exclusive or non-exclusive negotiations
with one or more short-listed Proponents with
a view to finalising an AFL acceptable to and for
execution by WSPT; or
— Not select any Proponent and terminate the RFP
process; or
— Issue an invitation for a second public tender or
Request for Proposals for the Site.
WSPT will not be under any obligation to consider
any Proposal or to negotiate or continue to negotiate
with any Proponent. Proposals requesting alternative
rental structures, lease periods and lease terms to
the stated preference of WSPT, may be considered
provided it can be shown that they are favourable to
WSPT’s objectives.
After initial evaluation of proposals, WSPT may
request further information about an aspect(s) of the
Proponent’s Proposal.

C. NEGOTIATION PERIOD
If WSPT prepares a shortlist of Proponents, WSPT
proposes to enter into a negotiation period (exclusive
or non-exclusive) with one or more Proponent(s)
with respect to the Site with a view to finalising an
AFL acceptable to and for execution by WSPT. WSPT
reserves the right to extend the negotiation period at
any time.
Negotiation Periods will expire on the earlier of:
— WSPT giving the Proponent written notice (expiring
at any time) that negotiations are terminated with
that Proponent; and
— WSPT and a Proponent entering into a formal
AFL document.
WSPT will not be responsible for any expenses or
losses incurred by Proponents as a result of the
termination of the Negotiation Period.

D. NOTIFICATION
Once WSPT has prepared a list of short-listed
Proponents for the RFP, WSPT will notify Proponents
whether or not they have been short-listed for
negotiations with WSPT. When an AFL has been
executed for the Site, WSPT will notify other
Proponents which were short-listed for negotiations
with WSPT.

REQUEST FOR PROPOSALS
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A. INSPECTION OF SITE
As the speedway site is under construction no site
inspections are possible and are not being offered.

B. CONFORMING PROPOSALS
Proponents are requested to submit a Conforming
Proposal. To qualify as a Conforming Proposal:
— the Proposal must be submitted in accordance with
Site Information (Section 4) WSPT’s Preferred Terms
of Agreements and Lease (Section 5) and Proposals
(Section 6) of this RFP;
— the Proposal Schedules must be duly executed by
the Proponent in the manner required by law; and
— all required Proposal Schedules and the Financial
Offer must be submitted.

REQUEST FOR PROPOSALS

Information has been provided in this RFP to assist
Proponents to make their own evaluation of the
Site so as to enable those Proponents to submit the
information required by the RFP. Proponents who
submit this information are expected to undertake
their own independent investigations, review and
analysis of the Site and the information set out in
this RFP. This RFP does not purport to contain all
of the information that Proponents may require for
the purpose referred to above. Proponents must
rely entirely on their own investigations, review and
analysis, and not on this RFP, and must form their own
opinion as to whether or not to submit the information
required by the RFP.

Without limiting any other provision of this RFP, WSPT
at its absolute discretion may:

E. ACKNOWLEDGEMENT AND
DISCLAIMER

— evaluate or not evaluate any Proposal which it
deems to be Non-Conforming; and

WSPT and Sydney Metro and their officers, employees,
advisors and agents:

— inform a Proponent that its Proposal is deemed
to be Non-Conforming and invite that Proponent
to submit a Conforming Proposal within a
nominated timeframe.

— make no express or implied representation or warranty
as to the currency, reliability or completeness of the
information contained in this RFP;

C. CLARIFICATIONS
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D. LIMITED PURPOSE AND CONTEXT
OF REQUEST FOR PROPOSALS

WSPT will, if appropriate, answer queries from
Proponents and clarify issues in relation to this RFP.
Any further information given to a Proponent prior
to the deadline for lodgement of Proposals will be
available to all Proponents via NSW eTendering.
Questions from Proponents should be submitted in
writing via NSW eTendering.
The closing date for questions will be five days before
the RFP Closing Time and Date. Questions submitted or
clarification sought after the closing date for questions
may or may not be answered at the absolute discretion
of WSPT.

— make no express or implied representation or
warranty that any estimate or forecast will be
achieved or that any statement as to future matters
will prove correct;
— make no express or implied representation or
warranty with regard to future revenues, operating
costs and profitability of the Proponent’s proposed
use of the site; and
— to the extent permitted by law, expressly disclaim
all liability arising from information contained in
or omitted from this RFP or otherwise provided to
a Proponent.
It is the responsibility of Proponents to obtain
all information necessary or convenient for the
preparation of their proposals. In submitting a
Proposal, each Proponent acknowledges that it
has not relied on any express or implied statement,
representation or warranty as to the truth, accuracy or
completeness of the information contained in this RFP,
or otherwise provided to a Proponent by WSPT or on
WSPT’s behalf. The Proponent must rely on their own
investigations and satisfy themselves in relation to all
aspects of the Proponent’s proposal.

Proponents acknowledge that WSPT is a government
authority and is subject to the Government
Information (Public Access) Act 2009 (NSW) (‘GIPA
Act’). Accordingly, with respect to any information
provided by a Proponent or any other person to WSPT
in connection with a Proponent’s proposal, WSPT
will consult the Proponent about the release of that
information in accordance with section 54 of the GIPA
Act. The Proponents may object to the release of
information on the grounds set out in the GIPA Act. If
a Proponent wishes to object to release of information
provided to WSPT, the Proponent may do so in writing,
stating the grounds they are referring to and reasons.

G. DUE DILIGENCE INVESTIGATIONS
AND ASSESSMENTS
Before any formal and legally binding documentation
is entered into with any successful Proponent, all
Proponents are expected to have carried out their
own due diligence and investigations, at their cost, in
relation to the feasibility (including market demand
analyses), viability and sustainability of their proposal.
Further, all Proponents are also expected to have
made their own enquiries and satisfied themselves
with regard to all other potential requirements, such
as, project delivery costs, development approval
timeframes, planning information, statutory and
Government Agency approvals required, and the like,
in order to commence operations.
WSPT will accept no responsibility nor costs nor
liability in relation to these or other matters.

H. NO CONTRACT
This RFP is not a contract. No legal or other obligation
will arise between any Proponent and WSPT unless and
until a formal AFL is entered into. In the event that an
AFL is entered into in relation to the RFP, this RFP does
not form part of the AFL except to the extent that it is
expressly incorporated. WSPT is not obliged to proceed
with this RFP process. This RFP document does not
constitute an offer in relation to the lease of the site.

I. PROPONENT COSTS
All expenses and costs incurred by a Proponent in
connection with this RFP, including (without limitation)
preparing and lodging a proposal, providing WSPT
with further information, attending interviews and
participating in any subsequent negotiations, will be
the sole responsibility of the Proponent.

J. JOINT SUBMISSIONS
A joint submission from two or more Proponents may
be considered by WSPT at its discretion and subject to
WSPT consent. A joint submission should be submitted
for and on behalf of each member of the submitting
consortium, and should specify the structure and
membership of the consortium, the role of each
consortium member in responding to this RFP, and the
extent to which each consortium member guarantees
the performance of each other consortium member’s
role. Any changes to Proponent composition, including
the addition of non-short-listed parties, should be
submitted to WSPT for consent prior to lodgement of
the Proposal.
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K. SECURITY, PROBITY, RISK AND
FINANCIAL CHECKS
WSPT reserves the right to perform such security
or financial checks and procedures as it considers
necessary in relation to the Proponent, its officers,
employees, partners, associates or related entities
(including consortium members and their officers
or employees if applicable), and to consider this
information as part of the overall assessment of
proposals. These checks may include (without
limitation) ascertaining risk associated with each
Proponent in relation to:
— financial viability;
— corporate history;
— significant litigation (past, present or pending);
— past performance;
— experience, qualifications and skills of resources;
and
— other issues of risk.
Each Proponent agrees to provide, at its cost, all
reasonable assistance to WSPT in this regard.
Proponents must be of ‘good character’ and not
have been the subject of adverse findings of a civil,
administrative and criminal matter.

REQUEST FOR PROPOSALS

L. PROPOSALS TO BE LEGIBLE
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Proposals should be clear, concise, complete and
relevant. Proposals containing information which
is not clear or legible, or do not provide all required
information as part of the Proposal Schedules, may be
excluded from the assessment process.

M. PUBLIC STATEMENTS
Proponents must not make any public statements
(including without limitation providing information or
documents for publication in any media) in relation to
this RFP or any subsequent contract arising out of this
RFP, without WSPT’s prior written approval, except
where required by law.

N. WSPT’S RIGHTS
Notwithstanding any other provision of this RFP, WSPT
reserves the right, at any time to:
— alter, amend or vary this RFP and the process
outlined in this RFP;
— accept or reject a proposal which is deemed as
incomplete, or non-conforming to the requirements
of the RFP;
— suspend or terminate this RFP process or any part
of it if WSPT considers that it is in the public interest
to do so;
— require additional information or clarification from
any Proponent or anyone else, or provide additional
information or clarification to any Proponent or
anyone else;
— negotiate or not negotiate with any one or more
Proponent, and discontinue negotiations at
any time;
— allow, or not allow, a successful Proponent to
enter into the proposed agreement in the name of
a different legal entity from that which provided a
proposal to this RFP; and
— add to, alter, delete or exclude any of the
requirements to be provided by a successful
Proponent under this RFP.
For the avoidance of doubt, WSPT may exercise its
rights under this clause and elsewhere in this RFP at
any time and in its absolute discretion, unless this RFP
expressly provides otherwise.

O. CONFLICT OF INTEREST
Proponents must include in their proposal details
of any known circumstances that may give rise to
an actual or potential conflict of interest with WSPT
in responding to this RFP. In the event an actual or
potential conflict of interest is raised, the Proponent
should provide advice on the management of the
interest to ensure it does not impact on their ability to
adhere to the requirements of the RFP or deliver on the
project. If at any time after the proposal is submitted to
WSPT, an actual or potential conflict of interest arises
or may arise for any Proponent, the Proponent must
immediately notify WSPT in writing. WSPT may, in its
absolute discretion:
— enter into discussions to seek to resolve such
conflict of interest;
— disregard the proposal submitted by such a
Proponent; or
— take any other action as it considers appropriate.

S. NSW GOVERNMENT CODE OF
PRACTICE FOR PROCUREMENT
In relation to publicly funded construction works and
services (if applicable), Proponents are to comply with:
— The NSW Supplier Code of Conduct (Code); and
— The NSW Industrial Relations Guidelines: Building
and Construction Procurement (Guidelines).
Lodgement of a Proposal will be taken as evidence of
the Proponent’s agreement to comply with the above
Code and Guidelines.

T. UNLAWFUL INDUCEMENTS
Proponents and their officers, employees, agents
or advisers must not offer or attempt to offer any
inducements to any officer, employee, advisor or
contractor to WSPT and must not violate any applicable
laws or NSW Government procurement policies
regarding the offering of inducements in connection
with the preparation of their proposal.

WESTERN SYDNEY INTERNATIONAL SPEEDWAY
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P. CANVASSING
Proponents must not canvass WSPT, Sydney Metro or
Office of Sport employees, consultants and advisers
relating to this RFP. Any such canvassing may result in
disqualification of submitted proposals.

U. IMPROPER ASSISTANCE
Proponents must not use the improper assistance
of any WSPT employee or use information obtained
unlawfully or in breach of an obligation of
confidentiality to WSPT in preparing their proposal.

The attention of Proponents is drawn to the provisions
in the Competition and Consumer Act 2010 (Cth) and
Fair Trading Act 1987 (NSW) which prohibit the giving
of false and/or misleading information in documents
such as a proposal.

R. COLLUSIVE BIDDING
Proponents, consortium members and their respective
officers, employees, agents and advisers must not
engage in any collusive bidding (other than bidding
by consortia to the extent permitted by this RFP),
anticompetitive conduct or any other unlawful conduct
with any other Proponent or any other person in relation
to the preparation or lodgement of their proposal.
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Q. FALSE AND MISLEADING CLAIMS
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V. ADVISERS

W. PROBITY OFFICER

WSPT has engaged the following primary consultants
on this project:

O’Connor Marsden & Associates (OCM) is the
appointed Probity Officer. The Probity Officer is an
independent adviser of the process and does not
have a role in the evaluation of the Proposals. Any
proponents who have concerns regarding the probity
of the process can contact OCM directly. Details for the
Probity Officer are below:

CONSULTANT

SERVICES AND/OR ROLE

Marshall Project
Management

Evaluation Panel & Contact
Officer

APP Corporation

Motorsports Precinct
Masterplan

Sustainable East

Motorsports Precinct
Masterplan & Technical Advice

O’Connor Marsden
& Associates

Probity Officer

O’Connor Marsden & Associates
Sarah Mullins
Principal
Mobile: 0413 443 374
Email: smullins@ocm.net.au

The above consultants act for WSPT and are excluded
from acting for Proponents or as members of
Proponent consortia as part of this RFP. The above
consultants may be further engaged by WSPT to assist
WSPT with respect to technical matters arising as part
of the RFP process and performing its obligations
under any AFL during the development phase.
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* Artist Impression

APPENDICES
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APPENDICES

A. Proposal Schedules
B. Financial Offer Schedule
C. Draft Subdivision Plan

I. Dust Mitigation and Control Measures
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D. Speedway Architectural Design Drawings

J. Reciprocal Car Parking Agreement
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E. Speedway Agreement for Lease
F. Speedway Lease
G. Major Event Operations Plan
H. Event Coordination Agreement

K. Eastern Creek Motor Sports Precinct
Visioning and Opportunities (Feb 2021)
L. Deed Poll
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* Artist Impression

