HSBP_HC13_924

Patient Transport Vehicle Conversion (Commissioning and Decommissioning)

RFT Closing Date: Friday 13th September 2013
RFT Closing Time: 11:00am AEST Sydney Time

RFT OPEN FOR 21 DAYS

THE INDUSTRY FORUM FOR THIS RFT IS MANDATORY FOR A COMFORMING TENDER.

<table>
<thead>
<tr>
<th>Industry Forum Details</th>
</tr>
</thead>
<tbody>
<tr>
<td>Note: It is a MANDATORY REQUIREMENT that Tenderers attend this Forum</td>
</tr>
</tbody>
</table>

| Date:          | Monday 26th August 2013 |
| Time:          | 10.00AM AEST Sydney Time |
| Location:      | Ambulance Service of NSW, Corner of Meredith and Rickard Rd, Level One, Bankstown, NSW 2200 – Meet at roller door on Rickard Rd. |
| Contact:       | Michelle Hill           |
| Phone:         | (02) 8907 1412           |
| Email:         | michelle.hill@hss.health.nsw.gov.au |

TENDERERS NOTE:

Notable changes to the documentation since the release of the Draft for Comment

1. This RFT is NOT restricted. Any supplier who can meet the conditions and specifications set out in the RFT documentation is invited to tender.

2. RFT Title has been changed to Patient Transport Vehicle Conversion (Commissioning and Decommissioning)

Part C 2

3. Vehicle Pickup and Delivery in the C2 Pricing Schedule now reads:

   Vehicle Pickup and Delivery (only applicable for contractors who will service this contract from outside the Sydney Metropolitan area)

Part F

4. 5.20 Vehicle Pickup and Delivery and 7.15 Vehicle Pickup and Delivery
ASNSW will be responsible for the movements of all vehicles between the contractor and ASNSW with the exception of warranty issues and contractors who operate under the clause 22.7.2 Part D, Special Conditions.

**Part D**

5. **2.2 Price Basis (now reads)**

   2.2.1 Tendered pricing will remain firm for the first 12 months of the Agreement, then prices may be subject to review at the end of that period and each twelve (12) month interval following and at the request of the Contractor based on the Consumer Price index (CPI)

6. **8.3 Delivery (now reads)**

   8.3.1 The Contractor must deliver the Deliverables within the Guaranteed Delivery Times.

   8.3.2 As soon as practicable after becoming aware of any fact, matter or circumstance which is likely to result in the Contractor not delivering any Deliverables on or before the Guaranteed Delivery Time, the Contractor must notify the Customer in writing of the relevant facts, matters or circumstances which the Contractor considers will give rise to the delay and the extent or likely extent of the delay.

   8.3.3 A notice given by the Contractor under clause 8.3.2 does not affect the Contractor’s obligation under clause 8.3.1.

7. **8.7.2 (now reads)** The Deliverables are to be delivered to the Customer in accordance with Schedule 2 (Statement of Requirements).

8. **8.7.4 removed and noted as 'Not Used'**

9. **11.8.1 (b), (i) removed and noted as 'Not Used'**

10. **Schedule 8, Special Conditions Clause 8.1 and 8.2 Part D, added to clarify the requirements of ‘Freight’ for the purpose of this RFT.**